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DEFINITIONS 

 
The following terms, as used in these Contract Documents, are defined as follows: 
 
"ADDENDA"    Written or graphic instruments issued prior to the 

opening of Bids, which clarify, correct, or change the 
bidding documents or Contract Documents. 

 
"APPROVED"    The words "approved", "acceptable", "satisfactory", "in 

the judgment of", and words of like import, shall mean 
approval by, acceptable to, satisfactory to, or in the 
judgment of, the Engineer or Owner. 

 
“BONDS"    Bid, Performance, or Maintenance Bonds, and other 

instruments of security.  
 
"CHANGE ORDER"   A document recommended by ENGINEER, which is 

signed by CONTRACTOR and OWNER and 
authorizes an addition, deletion or revision in the 
Work, or an adjustment in the Contract Price or the 
Contract Time, issued on or after the Effective Date of 
the Agreement. 

 
"CONTRACTOR'   The person, firm, or corporation to whom the 

enclosed contract is awarded by the Owner and who 
is subject to the terms hereof. 

"COUNTY    
SPECIFICATIONS”   The current Elkhart County roads guidelines and 

standards for design and public improvements. 
 
"DIRECTED"    The words "directed", "required", "permitted", 

"ordered", "designated", and words of like import shall 
imply the direction, requirement, and permission, 
order of designation of the Engineer or Owner. 

 
"ENGINEER"    The Elkhart County Highway Division, or, the Elkhart 

Co. Manager of Engineering, or duly authorized 
representative designated by the Owner. 

 
"FIELD ORDER"   A written order issued by ENGINEER which orders 

minor changes in the Work in accordance with 
paragraph 7.5 but which does not involve a change in 
the Contract Price or the Contract Time. 

 
"GENERAL REQUIREMENTS" Sections of Division A of the Specifications. 
 
"LAWS AND REGULATIONS; Laws, rules, regulations, ordinances, codes 
LAWS OR REGULATIONS" and/or orders. 
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"MUTCD"`    Manual of uniform traffic control devices. 
 
 
"NOTICE TO PROCEED"  A written notice given by OWNER to CONTRACTOR 

(with a copy to ENGINEER) fixing the date on which 
the Contract Time will commence to run and on which 
CONTRACTOR shall start to perform 
CONTRACTOR'S obligations under the Contract 
Documents.  

 
"OWNER"     The public body or authority, corporation, association, 

firm or person with whom CONTRACTOR has 
entered into the Agreement and for whom the Work is 
to be provided. This typically being Elkhart County, 
Indiana, acting through its Board of County 
Commissioners. 

 
"PARTIAL UTILIZATION"  Placing a portion of the Work in service for the 

purpose for which it is intended (or a related purpose) 
before reaching Substantial Completion for all the 
Work. 

 
“PREP COST”   The total cost for all work preparing and completing all 

work for new road surface through the milling or 
grinding process as outlined in DIVISION 3. 

 
"PROJECT"    The total construction of which the Work to be 

provided under the Contract Documents may be the 
whole, or a part as indicated elsewhere in the 
Contract Documents. 

 
"RESIDENT PROJECT  The authorized representative of ENGINEER 
 REPRESENTATIVE"  who is assigned to the site or any part thereof 
 
"SHOP DRAWINGS"  All drawings, diagrams, illustrations, schedules and 

other data which are specifically prepared by or for 
CONTRACTOR to illustrate some portion of the Work 
and all illustrations, brochures, standard schedules, 
performance charts, instructions, diagrams and other 
information prepared by a Supplier and submitted by 
CONTRACTOR to illustrate material or equipment for 
some portion of the Work. 

 
"SPECIFICATIONS"  Those portions of the Contract Documents consisting 

of written technical descriptions of materials, 
equipment, construction systems, standards and 
workmanship as applied to the Work and certain 
administrative details applicable thereto. 
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“STANDARD    The current INDOT standard sheets with standard  
DETAILS”    details. 
"STANDARD  
SPECIFICATIONS"   The Indiana Department of Transportation 2020 

Standard Specifications and current Technical 
Specifications. 

 
“STOP ORDER or STOP  Written order from OWNER or ENGINEER to stop all 
WORK ORDER   work covered by the Contract Documents. 
 
"SUPPLEMENTARY  The part of the Contract Documents which 
CONDITIONS"   amends or supplements these General Conditions. 
 
"SUBCONTRACTOR"  An individual, firm or corporation having a direct 

contract with CONTRACTOR or with any other 
Subcontractor for the performance of a part of the 
Work at the site. 

 
"SURETY"    Financial guarantee that insures the CONTRACTORS 

obligation. 
 
"UNDERGROUND FACILITIES" All pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels or other such 
facilities or attachments.  In addition, any encasement 
containing such facilities which have been installed 
underground  to furnish any of the following services 
or materials; electricity, gases, steam, liquid 
petroleum products, telephone or other 
communication means, cable television, sewage and 
drainage removal, traffic or other control systems or 
water. 

 
"UNIT PRICE WORK"  Work to be paid for on the basis of unit prices. 
 
"WORK"    Work to be done under this Contract at the site of the 

improvement. 
 
"WORK DIRECTIVE CHANGE" A written directive to CONTRACTOR, issued on or 

after the Effective Date of the Agreement and signed 
by OWNER and recommended by ENGINEER, 
ordering an addition, deletion or revision in the Work, 
or responding to differing or unforeseen physical 
conditions under which the Work is to be performed. 
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"WRITTEN AMENDMENT"  A written amendment of the Contract Documents, 
signed by OWNER and CONTRACTOR on or after 
the Effective Date of the Agreement and normally 
dealing with the non-engineering or non-technical 
rather than strictly Work-related aspects of the 
Contract Documents
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ARTICLE 1 - PRELIMINARY MATTERS 

 
1.1 Delivery of Bonds 
 
When CONTRACTOR delivers the executed Agreements to OWNER, CONTRACTOR 
shall also deliver to OWNER such Bonds as called for in the Contract Documents. 
 
1.2 Copies of Documents 
 
OWNER shall furnish to CONTRACTOR up to three (3) copies (unless otherwise 
specified in the Supplementary Conditions) of the Contract Documents as are 
reasonably necessary for the execution of the Work. Additional copies will be furnished, 
upon request, at the cost of reproduction. 
 
1.3 Contract Documents 
 
These Contract Documents are complementary and what is called for in one shall be as 
binding as if called for in all. The intention of these Contract Documents is to include in 
the Contract Price the costs of all labor and materials, water, fuel, tools, plant, 
equipment, light, transportation, taxes, bonds, and all other expense and profit as may 
be necessary for the proper and complete execution of the work. 
 
1.4 Commencement of Contract Time; Notice to Proceed 
The Contract Time will commence when the Contractor receives the Notice to Proceed 
from the Engineer. CONTRACTOR shall not be paid for any work performed prior to 
receiving the Notice to Proceed from the Engineer. 
 
1.5 Starting the Project 
 
CONTRACTOR shall start to perform the Work on the date when the Contract Time 
commences to run, but no Work shall be done at the site prior to the date on which the 
Contract Time commences to run, unless such work is specifically approved by the 
owner/engineer. 
 
1.6 Before Starting Construction 
 
Before undertaking each part of the Work, CONTRACTOR shall carefully study and 
compare the Contract Documents and check and verify pertinent figures shown thereon 
and all applicable field measurements. CONTRACTOR shall promptly report in writing 
to ENGINEER any conflict, error or discrepancy which CONTRACTOR may discover 
and shall obtain a written interpretation or clarification from ENGINEER before 
proceeding with any Work affected thereby; however, CONTRACTOR shall not be liable 
to OWNER or ENGINEER for failure to report any conflict, error or discrepancy in the 
Contract Documents, unless CONTRACTOR had actual knowledge thereof or should 
reasonably have known thereof. 
1.7 Submission for Review 
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Within ten (10) days after the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), CONTRACTOR shall submit to ENGINEER for 
review: 
  
   1.7.1 An estimated progress schedule indicating the starting 
   and completion dates of the various stages of the Work; and 
 
   1.7.2 A preliminary schedule of Shop Drawings and/or sample submissions. 
 
   1.7.3  CONTRACTOR shall provide an updated progress schedule at all scheduled 

progress meetings. 
 
 
1.8 Delivery of Certificates 
 
Before any Work at the site is started, CONTRACTOR shall deliver to OWNER, with a 
copy to ENGINEER, certificates (and other evidence of insurance requested by 
OWNER) which CONTRACTOR is required to purchase and maintain. 
 
1.9 Subcontracts 
 
The Contractor shall not execute an Agreement with any Subcontractor or permit any 
Subcontractor to perform any work in this Contract until he has received written 
approval of such Subcontractor from the Owner or Owner’s appointed designee. 
 
1.10 Preconstruction Conference 
 
Following the Effective Date of the Agreement, but before CONTRACTOR starts the 
Work at the site, a conference attended by CONTRACTOR, ENGINEER and others, as 
appropriate, will be held to discuss the schedules referred to in paragraph 1.7, as well 
as the Subcontractors proposed by Contractor for certain portions of the work, to 
discuss procedures for handling Shop Drawings and other submittals and for processing 
Applications for Payment, and to establish a working understanding among the parties 
as to the Work. 
 
1.11 Non-Discrimination 
 
In compliance with the Acts of Indiana General Assembly, 1933, Chapter 270, the 
Contractor hereby agrees: 

 
1.11.1  That in the hiring of employees for the performance of work under this 
Contract or any Subcontract hereunder, no Contractor, Subcontractor, nor any 
person acting on behalf of such Contractor or Subcontractor shall, by reason of 
race or color, discriminate against any citizen qualified to do work to which the 
employment relates; 
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1.11.2 That no Contractor, Subcontractor, nor any person on his behalf shall, in 
any manner, discriminate against or intimidate any employee hired for the 
performance of work under this Contract on account of race or color; 
 
1.11.3  That there may be deducted from the amount payable to the Contractor by 
the Owner under this contract, a penalty of Five Dollars ($5.00) for each person for 
each calendar day during which such person was discriminated against or 
intimidated in violation of the provisions of this Contract; and 
 
1.11.4 That this Contract may be canceled or terminated by the Owner and all 
money due or to become due hereunder may be forfeited for a second or any 
subsequent violation of the terms or conditions of this section of the Contract. 

 
1.12 Insurance 
 
      1.12.1 Contractor’s Liability Insurance: 
 

a) The Contractor shall maintain such insurance as well as protect himself 
from claims under Workmen's Compensation Acts and other employee benefit 
acts; from claims for damages because of bodily injury, including death, to his 
employees and all others; and from claims for damages to property, any or all 
of which may arise out of or result from the Contractor's operation under the 
Contract, whether such operations be by himself or by any subcontractor, or 
anyone directly or indirectly employed by either of them.  This insurance shall 
be written for not less than any limits of liability specified herein and shall name 
Elkhart County as an additional insured. 
. 

 
        1.12.2 Contractor’s Insurance: 
 

The types and minimum amount of insurance to be provided for by the Contractor 
shall be as follows: 

 
a)  Workmen's Compensation and Occupational Disease Insurance 
 
The Contractor shall provide Workmen's Compensation and Occupational 
Disease Insurance as required by law. Such policy shall specifically include 
coverage for the State of Indiana, and such adjoining states as required by the 
Contractor's operations. 

 
b) Employer's Liability Insurance 
 
The Contractor shall provide Employer's Liability with a minimum coverage of 
$1,000,000. 
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 c)      Comprehensive General Liability Insurance 
 
The Contractor shall maintain a Comprehensive General Liability form of 
Insurance with bodily injury of not less than $1,000,000 for any one (1) 
occurrence, and $2,000,000 aggregate. The insurance policy shall include the 
following: 

 
1. Premises Operations: The policy shall include coverage for the 
following special hazards when applicable to the project: 

 
i)  Property damage arising out of blasting or explosion. 
 
ii) Property damage arising out of collapse of or structural injury to any 

building or structure due to grading of land, excavation, borrowing, 
filling, backfilling, tunneling, pile driving, cofferdam work or caisson 
work or to moving, shoring, underpinning, raising, or demolition of 
any building or structure or rebuilding of any structural support 
thereof. 

 
iii)  Injury to or destruction of wires, conduits, pipes, mains, sewers, 

and other similar property of any apparatus in connection therewith 
below the surface of ground, if caused by use of mechanical 
equipment. 

 
2. Contractual (Broad Form Indemnification): The Contractor agrees 
to indemnify and save harmless the Owner and the Engineer, their 
agents and employees, from and against all loss or expense (including 
costs and attorneys' fees) by reason of liability imposed by law upon the 
Owner or the Engineer for damages because of bodily injury, including 
death, at any time resulting there from, sustained by any person or 
persons or an account of damage to property is due or claimed to be due 
to negligence of the Contractor, his Subcontractors, employees or 
agents. 
 
3. Contractor's Protective:  The Contractor shall maintain this type of 
coverage on a "Blanket" basis to cover the operations of any 
subcontractors. 

 
d)      Automobile Liability Insurance 
 
The Contractor shall maintain Comprehensive Automobile Liability Insurance 
with bodily injury liability limits of not less than $1,000,000 for one (1) 
occurrence and $2,000,000 aggregate. This coverage may be provided either 
as a separate policy or as part of the Comprehensive General Liability Policy 
described previously. The automobile insurance must include coverage for all 
owned, non-owned and hired vehicles. 
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e)      Furnish Indiana State Forms No. 19 (Workmen's Compensation) and 
No.105 (Occupational Disease Act). 

 
f)       Umbrella Policy Insurance 
 
The Contractor shall maintain a minimum $3,000,000 Umbrella Policy in 
addition to their primary insurance. 

 
1.13 Proof of Carriage Insurance 
 

1.13.1 Contractor shall not commence work until he has obtained all insurance 
specified herein, has filed with the Owner one (1) copy of Certificate of Insurance, 
and such insurance has been approved by the Owner. 
 
1.13.2 Should any Coverage approach expiration during the Contract period, it 
shall be renewed prior to its expiration, and certificate again filed with the Owner. 
 
1.13.3 If any of such policies are canceled or are changed so as to reduce the 
coverage evidenced by the Certificate, at least ten (10) days prior written notice by 
registered mail of such cancellation or change shall be sent to the Owner. 
 
1.13.4 All insurance provided for under this Section shall be written by Insurance 
Companies licensed to do business in Indiana and Countersigned by resident 
Indiana agent.  The insurance company shall file with the Owner, one (1) copy of 
Affirmation of Authority, on the form furnished by the Engineer, as verification of 
the resident agent. 
 
1.13.5 All insurance shall be maintained in full force and effect until the Contract 
has been fully and completely performed. 
 

 ARTICLE 2 - CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 
 

2.1 Intent 
 
The Contract Documents comprise the entire agreement between OWNER and 
CONTRACTOR concerning the Work. The Contract Documents are complimentary; 
what is called for by one is as binding as if called for by all. The Contract Documents will 
be construed in accordance with the law of the place of the Project. 
 

2.1.1 It is the intent of the Contract Documents to describe a functionally 
complete Project (or part thereof) to be constructed in accordance with the 
Contract Documents. Any Work, materials or equipment that may reasonably be 
inferred from the Contract Documents as being required to produce the intended 
result will be supplied whether or not specifically called for. 
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2.1.2 If during the performance of the Work, CONTRACTOR finds a conflict, 
error or discrepancy in the Contract Documents, CONTRACTOR shall so report to 
ENGINEER in writing at once and before proceeding with the Work affected 
thereby shall obtain a written interpretation or clarification from ENGINEER; 
however, CONTRACTOR shall not be liable to OWNER or ENGINEER for failure 
to report any conflict, error or discrepancy in the Contract Documents unless 
CONTRACTOR had actual knowledge thereof or should reasonably have known 
thereof. 

 
2.2 Amending and Supplementing Contract Documents: 

 
The Contract Documents may be amended to provide for additions, deletions and 
revisions in the Work or to modify the terms and conditions thereof in one or more of the 
following ways: 
 

2.2.1 A formal Written Amendment, 
 
2.2.2 A Change Order, or 
 
2.2.3 A Work Directive Change (pursuant to paragraph 8.1). 

 
In addition, the requirements of the Contract Documents may be supplemented and 
minor variations and deviations in the Work may be authorized, in one or more of the 
following ways: 
 

2.2.4 A Field Order, 
 
2.2.5 ENGINEER's approval of a Shop Drawing or sample, or 
 
2.2.6 ENGINEER's written interpretation or clarification. 
 

 
ARTICLE 3 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE 

POINTS 
3.1 Availability of Lands 
 
OWNER shall indicate, as shown in the Contract Documents, the lands upon which the 
Work is to be performed, rights-of-way and easements for access thereto, and such 
other lands which are designated for the use of CONTRACTOR. Easements for 
permanent structures or permanent changes in existing facilities will be obtained and 
paid for by OWNER, unless otherwise provided in the Contract Documents. If 
CONTRACTOR believes that any delay in OWNER's furnishing these lands, 
rights-of-way or easements entitles CONTRACTOR to an extension of the Contract 
Time, CONTRACTOR may make a claim for an extension of Contract Time. 
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3.2 Physical Conditions - Underground Facilities 
 
The information and data shown or indicated in the Contract Documents with respect to 
existing Underground Facilities at or contiguous to the site is based on information and 
data furnished to OWNER or ENGINEER by the owners of such Underground Facilities 
or by others. Unless it is otherwise expressly provided in the Supplementary Conditions: 
 

3.2.1 OWNER and ENGINEER shall not be responsible for the accuracy or 
completeness of any such information or data; and, 
 
3.2.2 CONTRACTOR shall have full responsibility for reviewing and checking all 
such information and data, for locating all Underground Facilities shown or 
indicated in the Contract Documents, for coordination of the Work with the owners 
of such Underground Facilities during construction, for the safety and protection 
thereof, and repairing any damage thereto resulting from the Work, the cost of all 
of which will be considered as having been included in the Contract Price. 

 
3.3 Not Shown or Indicated 
 
If an Underground Facility is uncovered or revealed at or contiguous to the site which 
was not shown or indicated in the Contract Documents and which CONTRACTOR could 
not reasonably have been expected to be aware of, CONTRACTOR shall, promptly 
after becoming aware thereof and before performing any Work affected thereby (except 
in an emergency) as permitted by paragraph 4.21, identify the owner of such 
Underground Facility and give written notice thereof to that owner and to OWNER and 
ENGINEER. ENGINEER will promptly review the Underground Facility to determine the 
extent to which the Contract Documents should be modified to reflect and document the 
consequences of the existence of the Underground Facility, and the Contract 
Documents will be amended or supplemented to the extent necessary. During such 
time, CONTRACTOR shall be responsible for the safety and protection of such 
Underground Facility. CONTRACTOR shall be allowed an increase in the Contract 
Price or an extension of the Contract Time, or both, to the extent that they are 
attributable to the existence of any Underground Facility. 
 
3.4 Assignment of Contract 
 
The Contractor shall not assign this Contract or any part hereof without prior consent of 
the Owner. 
 
 

ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES 
4.1 Supervision and Superintendence 
 

4.1.1 CONTRACTOR shall supervise and direct the Work competently and 
efficiently, devoting such attention thereto and applying such skills and expertise  
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as may be necessary to perform the Work in accordance with the Contract 
Documents. CONTRACTOR shall be solely responsible for the means, methods, 
techniques, sequences and procedures of construction, but CONTRACTOR shall 
not be responsible for the negligence of others in the design or selection of a 
specific means, method, technique, sequence or procedure of construction which 
is indicated in and required by the Contract Documents. CONTRACTOR shall be 
responsible to see that the finished Work complies accurately with the Contract 
Documents. 
 
4.1.2 CONTRACTOR shall keep on the Work at all times during its progress a 
competent resident superintendent, who shall not be replaced without written 
notice to OWNER and ENGINEER except under extraordinary circumstances. The 
superintendent will be CONTRACTOR's representative at the site and shall have 
authority to act on behalf of CONTRACTOR. All communications given to the 
superintendent shall be as binding as if given to CONTRACTOR. 

 
4.2 Labor, Materials and Equipment 
 

4.2.1 CONTRACTOR shall provide competent, suitably qualified personnel to 
survey and lay out the Work and perform construction as required by the Contract 
Documents. CONTRACTOR shall at all times maintain good discipline and order at 
the site, particularly in connection with the safety or protection of persons or the 
Work or property at the site or adjacent thereto, and except as otherwise indicated 
in the Contract Documents. 
 
4.2.2 Unless otherwise specified in the General Conditions, CONTRACTOR 
shall furnish and assume full responsibility for all materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, fuel, 
power, light, heat, telephone, water, sanitary facilities, temporary facilities and all 
other facilities and incidentals necessary for the furnishing, performance, testing, 
start-up and completion of the Work. 
 
4.2.3 All materials and equipment shall be of good quality and new, except as 
otherwise provided in the Contract Documents. If required by ENGINEER, 
CONTRACTOR shall furnish satisfactory evidence (including reports of required 
tests) as to the kind and quality of materials and equipment. All materials and 
equipment shall be applied, installed, connected, erected, used, cleaned and 
conditioned in accordance with the instructions of the applicable Supplier except as 
otherwise provided in the Contract Documents. 

  
       4.3  Substitutes or "Or-Equal" Items 
 

4.3.1 Whenever materials or equipment are specified or described in the 
Contract Documents by using the name of a proprietary item or the name of a 
particular Supplier the naming of the item is intended to establish the type, function 
and quality required. Unless the name is followed by words indicating that no 
substitution is permitted, materials or equipment of other Suppliers may be 
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accepted by ENGINEER if sufficient information is submitted by CONTRACTOR to 
allow ENGINEER to determine that the material or equipment proposed is 
equivalent or equal to that named. The procedure for review by ENGINEER will 
include the following as supplemented in the General Conditions. Requests for 
review of substitute items of material and equipment will not be accepted by 
ENGINEER from anyone other than CONTRACTOR. If CONTRACTOR wishes to 
furnish or use a substitute item of material or equipment, CONTRACTOR shall 
make written application to ENGINEER for acceptance thereof, certifying that the 
proposed substitute will perform adequately the functions and achieve the results 
called for by the general design, be similar and of equal substance to that specified 
and be suited to the same use as that specified. The application will state that the 
evaluation and acceptance of the proposed substitute will not prejudice 
CONTRACTOR's achievement of Substantial Completion on time, whether or not 
acceptance of the substitute for use in the Work will require a change in any of the 
Contract Documents. All variations of the proposed substitute from that specified 
will be identified in the application and available maintenance, repair and 
replacement service will be indicated. The application will also contain an itemized 
estimate of all costs that will result directly or indirectly from acceptance of such 
substitute, including costs of redesign and claims of other contractors affected by 
the resulting change, all of which shall be considered by ENGINEER in evaluating 
the proposed substitute. ENGINEER may require CONTRACTOR to furnish at 
CONTRACTOR's expense additional data about the proposed substitute. 
 
4.3.2 If a specific means, method, technique, sequence or procedure of 
construction is indicated in or required by the Contract Documents, 
CONTRACTOR may furnish or utilize a substitute means, method, sequence, 
technique or procedure of construction acceptable to ENGINEER, if 
CONTRACTOR submits sufficient information to allow ENGINEER to determine 
that the substitute proposed is equivalent to that indicated or required by the 
Contract Documents. 

 
4.3.3 ENGINEER will be allowed a reasonable time within which to evaluate 
each proposed substitute. ENGINEER will be the sole judge of acceptability, and 
no substitute will be ordered, installed or utilized without ENGINEER's prior written 
acceptance which will be evidenced by either a Change Order or an approved 
Shop Drawing. OWNER may require CONTRACTOR to furnish at 
CONTRACTOR's expense a special performance guarantee or other surety with 
respect to any substitute. ENGINEER will record time required by ENGINEER and 
ENGINEER's consultants in evaluating substitutions proposed by CONTRACTOR 
and in making changes in the Contract Documents occasioned thereby. Whether 
or not ENGINEER accepts a proposed substitute, CONTRACTOR shall reimburse 
OWNER for the charges of ENGINEER and ENGINEER's consultants for 
evaluating each proposed substitute. 
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4.4 Contractor Responsibility 
 
CONTRACTOR shall be fully responsible to OWNER and ENGINEER for all acts and 
omissions of the Subcontractor, Suppliers and other persons and organizations 
performing or furnishing any of the Work under a direct or indirect contract with 
CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's own acts 
and omissions. Nothing in the Contract Documents shall create any contractual 
relationship between OWNER or ENGINEER and any such Subcontractor, Supplier or 
other person or organization, nor shall it create any obligation on the part of OWNER or 
ENGINEER to pay or to see to the payment of any monies due any such Subcontractor, 
Supplier or other person or organization except as may otherwise be required by Laws 
and Regulations. 
 
4.5 Subcontractor Responsibility 
 
All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an 
appropriate agreement between CONTRACTOR and the Subcontractor which 
specifically binds the Subcontractor to the applicable terms and conditions of the 
Contract Documents for the benefit of OWNER and ENGINEER. 
 
4.6 Permits 
 
Unless otherwise provided in the General Conditions, CONTRACTOR shall obtain and 
pay for all construction permits and licenses. 
 
4.7 Laws and Regulations 
 

4.7.1 CONTRACTOR shall give all notices and comply with all Laws and 
Regulations applicable to furnishing and performance of the Work. Except where 
otherwise expressly required by applicable Laws and Regulations, neither OWNER 
nor ENGINEER shall be responsible for monitoring CONTRACTOR's compliance 
with any Laws or Regulations. 
 
4.7.2 If CONTRACTOR observes that the Specifications or Drawings are at 
variance with any Laws or Regulations, CONTRACTOR shall give ENGINEER 
prompt written notice thereof, and any necessary changes will be authorized by 
one of the methods indicated in paragraph 2.4. If CONTRACTOR performs any 
Work knowing or having reason to know that it is contrary to such Laws or 
Regulations, and without such notice to ENGINEER, CONTRACTOR shall bear all 
costs arising therefrom; however, it shall not be CONTRACTOR's primary 
responsibility to make certain that the Specifications and Drawings are in 
accordance with such Laws and Regulations. 
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4.8 Taxes 
 
CONTRACTOR shall pay all sales, consumer, use and other similar taxes required to 
be paid by CONTRACTOR in accordance with the Laws and Regulations of the place of 
the Project which are applicable during the performance of the Work. 
 
4.9 Use of Premises 
 

4.9.1 CONTRACTOR shall confine construction equipment, the storage of 
materials and equipment and the operations of workers to the Project site and land 
and areas identified in and permitted by the Contract Documents and other land 
and areas permitted by Laws and Regulations, rights-of-way, permits and 
easements, and shall not unreasonably encumber the premises with construction 
equipment or other materials or equipment. CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant 
thereof or of any land or areas contiguous thereto, resulting from the performance 
of the Work. Should any claim be made against OWNER or ENGINEER by any 
such owner or occupant because of the performance of the Work, CONTRACTOR 
shall promptly attempt to settle with such other party by agreement or otherwise 
resolve the claim by arbitration or at law. CONTRACTOR shall, to the fullest extent 
permitted by Laws and Regulations, indemnify and hold OWNER and ENGINEER 
harmless from and against all claims, damages, losses and expenses (including, 
but not limited to, fees of engineers, architects, attorneys and other professionals 
and court and arbitration costs) arising directly, indirectly or consequentially out of 
any action, legal or equitable, brought by any such other party against OWNER or 
ENGINEER to the extent based on a claim arising out of CONTRACTOR's 
performance of the Work. 
 
4.9.2 During the progress of the Work, CONTRACTOR shall keep the premises 
free from accumulations of waste materials, rubbish and other debris resulting from 
the Work.  At the completion of the Work CONTRACTOR shall remove all waste 
materials, rubbish and debris from and about the premises as well as all tools, 
appliances, construction equipment and machinery, and surplus materials, and 
shall leave the site clean and ready for occupancy by OWNER. CONTRACTOR 
shall restore to original condition all property not designated for alteration by the 
Contract Documents. 
 
4.9.3 CONTRACTOR shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall CONTRACTOR 
subject any part of the Work or adjacent property to stresses or pressures that will 
endanger it. 

 
4.10 Record Documents 
 
CONTRACTOR shall maintain in a safe place at the site one (1) record copy of all 
Drawings, Specifications, Addenda, Written Amendments, Change Orders, Work 
Directive Changes, Field Orders and written interpretations and clarifications issued in 
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good order and annotated to show all changes made during construction. These record 
documents together with all approved samples and a counterpart of all approved Shop 
Drawings will be available to ENGINEER for reference. Upon completion of the Work, 
these record documents, samples and Shop Drawings will be delivered to ENGINEER 
for OWNER. 
 
4.11 Safety and Protection 
 

4.11.1 CONTRACTOR shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the Work. 
CONTRACTOR shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to: 
 

a)       All employees on the Work and other persons and organizations who 
may be affected thereby; 
 
b)     All the Work and materials and equipment to be incorporated therein, 
whether in storage on or off the site; and 
 
c)      Other property at the site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures, utilities and Underground 
Facilities not designated for removal, relocation or replacement in the course of 
construction. 

 
4.11.2    CONTRACTOR shall comply with all applicable Laws and Regulations of 
any public body having jurisdiction for the safety of persons or property or to 
protect them from damage, injury or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection. CONTRACTOR shall notify 
owners of adjacent property and of Underground Facilities and utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the 
protection, removal, relocation and replacement of their property. All damage, 
injury or loss to any property referred to in paragraph 4.11.1(b) or 4.11.1(c) 
caused, directly or indirectly, in whole or in part, by CONTRACTOR, any 
Subcontractor, Supplier or any other person or organization directly or indirectly 
employed by any of them to perform or furnish any of the Work or anyone for 
whose acts any of them may be liable, shall be remedied by CONTRACTOR. 

 
4.11.3   CONTRACTOR shall designate a responsible representative at the site 
whose duty shall be the prevention of accidents. This person shall be 
CONTRACTOR's superintendent unless otherwise designated in writing by 
CONTRACTOR to OWNER. 

 
4.12 Emergencies 
 
In emergencies affecting the safety or protection of persons or the Work or property at 
the site or adjacent thereto, CONTRACTOR, without special instruction or authorization 
from ENGINEER or OWNER, is obligated to act to prevent threatened damage, injury or 
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loss. CONTRACTOR shall give ENGINEER prompt written notice if CONTRACTOR 
believes that any significant changes in the Work or variations from the Contract 
Documents have been caused thereby. If ENGINEER determines that a change in the 
Contract Documents is required because of the action taken in response to an 
emergency, a Work Directive Change or Change Order will be issued to document the 
consequences of the changes or variations. 
 
4.13 Shop Drawings and Samples 
 

4.13.1 After checking and verifying all field measurements and after complying 
with applicable procedures specified in the General Conditions, CONTRACTOR 
shall submit to ENGINEER for review and approval three (3) copies of all Shop 
Drawings. All submissions will be identified as ENGINEER may require. The data 
shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials and similar data 
to enable ENGINEER to review the information as required. 
 
4.13.2 CONTRACTOR shall also submit to ENGINEER for review and approval 
with such promptness as to cause no delay in Work, all samples required by the 
Contract Documents. 

 
4.13.3   At the time of each submission, CONTRACTOR shall give ENGINEER 
specific written notice of each variation that the Shop Drawings or samples may 
have from the requirements of the Contract Documents, and, in addition, shall 
cause a specific notation to be made on each Shop Drawing submitted to 
ENGINEER for review and approval of each such variation. 

 
4.13.4 ENGINEER will review and approve with reasonable promptness Shop 
Drawings and samples, but ENGINEER's review and approval will be only for 
conformance with the design concept of the Project and for compliance with the 
information given in the Contract Documents and shall not extend to means, 
methods, techniques, sequences or procedures of construction. 
 
4.13.5 ENGINEER's review and approval of Shop Drawings or samples shall not 
relieve CONTRACTOR from responsibility for any variation from the requirements 
of the Contract Documents unless CONTRACTOR has in writing called 
ENGINEER's attention to each such variation at the time of submission. 
 

     4.13.6 Where a Shop Drawing or sample is required by the Specifications, any 
related Work performed prior to ENGINEER's review and approval of the pertinent 
submission will be the sole expense and responsibility of CONTRACTOR. 

 
4.14 Continuing the Work 
 
CONTRACTOR shall carry on the Work and adhere to the progress schedule during all 
disputes or disagreements with OWNER. No Work shall be delayed or postponed 
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pending resolution of any disputes or disagreements, except as permitted by paragraph 
13.4 or as CONTRACTOR and OWNER may otherwise agree in writing. 
 
4.15    Indemnification: 
 
To the fullest extent permitted by Laws and Regulations CONTRACTOR shall indemnify 
and hold harmless OWNER and ENGINEER and their consultants, agents and 
employees from and against all claims, damages, losses, and expenses, direct, indirect 
or consequential (including but not limited to fees and charges of engineer, architects, 
attorneys and other professionals and court and arbitration costs) arising out of or 
resulting from the performance of the Work, provided that any such claim, damage, loss 
or expense: 
 

 
4.15.1 (a) is attributable to bodily injury, sickness, disease or death, or to injury to 
or destruction of tangible property (other than the Work itself) including the loss of 
use resulting there from and (b) is caused in whole or in part by any negligent act 
or omission of CONTRACTOR, any Subcontractor, any person or organization 
directly or indirectly employed by any of them to perform or furnish any of the Work 
or anyone for whose acts any of them may be liable, regardless of whether or not it 
is caused in part by a party indemnified hereunder or arises by or is imposed by 
Law and Regulations regardless of the negligence of any such party. 

 
4.15.2 In any and all claims against OWNER or ENGINEER or any of their 
consultants, agents or employees by any employee of CONTRACTOR, any 
Subcontractor, any person or organization directly or indirectly employed by any of 
them to perform or furnish any of the Work or anyone for whose acts any of them 
may be liable, the indemnification obligation under paragraph 1.12.2 (c2) shall not 
be limited in any way by any limitation on the amount or type of damages, 
compensation or benefits payable by or for CONTRACTOR or any such 
Subcontractor or other person or organization under workers' or workmen's 
compensation acts, disability benefit acts or other employee benefit acts. 

 
4.16 Sanitation 
 

4.16.1 The Contractor shall introduce and enforce among his employees, such 
regulations in regard to cleanliness and the disposal of garbage and wastes as 
shall comply with the Local ordinances.  The Contractor shall take such means as 
the Owner may direct to effectually prevent the creation of a nuisance at the work 
site or any part of the property of the Owner. Under no circumstances shall the 
Contractor create or maintain a nuisance. The Contractor shall construct toilets 
and maintain them in a sanitary condition, properly secluded from public 
observation at such points as shall be approved. 
 
4.16.2 All waste, rubbish and debris – whether personal or from construction 
related processes – shall be removed from the job site and adjacent properties by 
hauling away and shall not be buried or discarded.  
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   4.17 Road Closing Requirements 

 
Work within the road right-of-way that necessitates a full closure of the road or any lane 
restrictions requires that the contractor notify 48 hours prior to the commencement of 
work all that apply from the following list: 
 
 

ROAD CLOSING – NOTIFICATION NUMBERS 
Fax, call, or mail notification of road/bridge closing to the appropriate people 

 
Please note date of successful notification 

POLICE, FIRE, EMS 
Elkhart County PSCC (911 Center) 533-4151  
 
 
 
SCHOOLS 
Baugo ................................ 293-8583 fax: 
Concord ............................. 875-6577 fax: 875-1617 
 .........................................................  fax: 875-8762 
Elkhart ............................... 262-5695 fax: 262-5750 
Fairfield .............................. 831-2188 fax: 
Goshen .............................. 533-8631 fax: 
Middlebury ......................... 825-9410 fax: 
Northwood ................. .574-773-3131 fax: 
 
POST OFFICES 
Bristol ................................ 848-4713 fax: 533-9998 
Elkhart ............................... 293-5502 fax: 293-5501 
Goshen .............................. 533-3915 fax: 533-8077 
Middlebury ......................... 825-2505 fax: 
Wakarusa .......................... 862-2010 fax: 
 
NEWS MEDIA 
Elkhart Truth ...................... 294-1661 fax: 294-3895 
Goshen News .................... 533-2151 fax: 534-8830 
 
Channel 16 ................. 574-631-1616 fax: 293-3297 
 .........................................................  fax: 631-1639 
Channel 22 ................. 574-293-3148 fax: 289-0622 
Channel 28 ................. 574-679-4545 fax: 522-7609 
 
OTHERS: 
Elkhart County Hwy….. ..... 533-0538 
Elkhart County Eng.…… ... 534-9394 
 
 

Elkhart County requires a written notification of the agencies notified, including time and 
date of successful notification. This notification must be given to Elkhart County 
Highway 24 hours prior to road closings or lane restrictions. This may be faxed to 
Elkhart County Highway. 
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The Contractor shall notify all applicable offices, agencies, media and schools, including 
Elkhart County Highway 24 hours prior to the removal of any lane restrictions or 
closures. 
 
The Contractor shall coordinate the specific timing of the activation of any new 
signalization system, reopening, etc. When practical, the Contractor shall provide 
access through the site for emergency vehicle traffic. 
 

ARTICLE 5 - OTHER WORK 
 

5.1 Related Work at Site 
 
OWNER may perform other work related to the Project at the site by OWNER's own 
forces, have work performed by utility owners, or let other direct contracts. 
 

5.1.1 CONTRACTOR shall afford each utility owner and other contractor who is 
a party to such a direct contract (or OWNER, if OWNER is performing the 
additional work with OWNER's employees) proper and safe access to the site and 
a reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of such work, and shall properly connect and 
coordinate the Work with theirs, CONTRACTOR shall do all cutting, fitting and 
patching of the Work that may be required to make its several parts come together 
properly and integrate with such other work. 

 
ARTICLE 6 - OWNER'S RESPONSIBILITIES 

 
6.1 Communication 

 
OWNER shall issue all communications to CONTRACTOR through ENGINEER. 
 

6.2 Appointment of Engineer 
 
In case of termination of the employment of ENGINEER, OWNER shall appoint an 
engineer whom CONTRACTOR makes no reasonable objection to, whose status under 
the Contract Documents shall be that of the former ENGINEER. Any dispute in 
connection with such appointment shall be subject to arbitration. 
 

6.3 Payment 
 
OWNER shall furnish the data required of OWNER under the Contract Documents 
promptly and shall make payments to CONTRACTOR promptly after they are due. 
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   6.5 Inspection 
 
OWNER's responsibility in respect of certain inspections, tests and approvals is set forth 
in paragraph 11.3. 
 

 6.6 Service Termination 
 
In connection with OWNER's right to stop Work or suspend Work, see paragraphs 11.5 
and 13.1. Paragraph 13.2 deals with OWNER's right to terminate services of 
CONTRACTOR under certain circumstances. 
 

ARTICLE 7 - ENGINEER'S STATUS DURING CONSTRUCTION 
 

7.1 Owner's Representative 
 
ENGINEER will be OWNER's representative during the construction period. The duties 
and responsibilities and the limitations of authority of ENGINEER as OWNER's 
representative during construction are set forth in the Contract Documents and shall not 
be extended without written consent of OWNER and ENGINEER. 
 

7.2 Visits to Site 
 
ENGINEER will make visits to the site at intervals appropriate to the various stages of 
construction to observe the progress and quality of the executed Work and to 
determine, in general, if the Work is proceeding in accordance with the Contract 
Documents. ENGINEER will not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work. ENGINEER's efforts will be 
directed toward providing for OWNER a greater degree of confidence that the 
completed Work will conform to the Contract Documents. On the basis of such visits 
and on-site observations as an experienced and qualified design professional, 
ENGINEER will keep OWNER informed of the progress of the Work and will endeavor 
to guard OWNER against defects and deficiencies in the Work. 
 

7.3 Project Representation 
 
If OWNER and ENGINEER agree, ENGINEER will furnish a Resident Project 
Representative to assist ENGINEER in observing the performance of the Work. 
 

7.4 Clarifications and Interpretations 
 
ENGINEER will issue with reasonable promptness such written clarifications or 
interpretations of the requirements of the Contract Documents (in the form of Drawings 
or otherwise) as ENGINEER may determine necessary, which shall be consistent with 
or reasonably inferable from the overall intent of the Contract Documents. 
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7.5 Authorized Variations in Work 
 
ENGINEER may authorize minor variations in the Work from the requirements of the 
Contract Documents which do not involve an adjustment in the Contract Price or the 
Contract Time and are consistent with the overall intent of the Contract Documents. 
These may be accomplished by a Field Order and will be binding on OWNER, and also 
on CONTRACTOR who shall perform the Work involved promptly. 

 
7.6 Rejecting Defective Work 

 
ENGINEER will have authority to disapprove or reject Work which ENGINEER believes 
to be defective, and will also have authority to require special inspection or testing of the 
Work at CONTRACTOR’S expense. 
 

7.7 Decisions on Disputes 
 

7.7.1 ENGINEER will be the initial interpreter of the requirements of the 
Contract Documents and judge of the acceptability of the Work thereunder. Claims, 
disputes and other matters relating to the acceptability of the Work or the 
interpretation of the requirements of the Contract Documents pertaining to the 
performance and furnishing of the Work and claims under Articles 9 and 10 in 
respect to changes in the Contract Price or Contract Time will be referred initially to 
ENGINEER in writing with a request for a formal decision in accordance with this 
paragraph, which ENGINEER will render in writing within a reasonable time. 
Written notice of each such claim, dispute and other matter will be delivered by the 
claimant to ENGINEER and the other party to the Agreement promptly (but in no 
event later than thirty (30) days) after the occurrence of the event giving rise 
thereto, and written supporting data will be submitted to ENGINEER and the other 
party within sixty (60) days after such occurrence unless ENGINEER allows an 
additional period of time to ascertain more accurate data in support of the claim. 
 
7.7.2 When functioning as interpreter and judge under paragraphs 7.7.1 
ENGINEER will not show partiality to OWNER or CONTRACTOR and will not be 
liable in connection with any interpretation or decision rendered in good faith in 
such capacity. 

 
7.8 Limitations on Engineer’s Responsibilities 

 
Neither ENGINEER's authority to act under this Article 7 or elsewhere in the Contract 
Documents nor any decision made by ENGINEER in good faith either to exercise or not 
exercise such authority shall give rise to any duty or responsibility of ENGINEER to 
CONTRACTOR, any Subcontractor, any Supplier, or any other person or organization 
performing any of the Work, or to any surety for any of them. 
 

7.8.1 ENGINEER will not be responsible for CONTRACTOR's means, methods, 
techniques, sequences or procedures of construction, or the safety precautions 
and programs incident thereto, and ENGINEER will not be responsible for 
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CONTRACTOR's failure to perform or furnish the Work in accordance with the 
Contract Documents. 
 
7.8.2 ENGINEER will not be responsible for the acts or omissions of 
CONTRACTOR or of any Subcontractor, any Supplier, or of any other person or 
organization performing or furnishing any of the Work. 

 
ARTICLE 8 - CHANGES IN THE WORK 

 
8.1 Work Modifications 

 
Without invalidating the Agreement and without notice to any surety, OWNER may, at 
any time or from time to time, order additions, deletions or revisions in the Work; these 
will be authorized by a Written Amendment, a Change Order, or a Work Directive 
Change. Upon receipt of any such document, CONTRACTOR shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the 
Contract Documents (except as otherwise specifically provided). 
 

8.2 Disagreement 
 
If OWNER and CONTRACTOR are unable to agree as to the extent, if any, of an 
increase or decrease in the Contract Price or an extension or shortening of the Contract 
Time that should be allowed as a result of a Work Directive Change, a claim may be 
made therefore as provided in Article 9 or Article 10. 
 

8.3 Contract Price and Time 
 
CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension 
of the Contract Time with respect to any Work performed that is not required by the 
Contract Documents. 
 

8.4 Change orders 
 
OWNER and CONTRACTOR shall execute appropriate Change Orders covering: 
 

8.4.1 Changes in the Work which is ordered by OWNER. 
 
8.4.2 Changes in the Contract Price or Contract Time which are agreed to by 
the parties. 
 
8.4.3 Changes in the Contract Price or Contract Time which embody the 
substance of any written decision rendered by ENGINEER. 

 
8.5 Notification of Change 

 
If notice of any change affecting the general scope of the Work or the provisions of the 
Contract Documents is required by the provisions of any Bond to be given to a surety, 
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the giving of any such notice will be CONTRACTOR's responsibility, and the amount of 
each applicable Bond will be adjusted accordingly. 
 
 

ARTICLE 9 - CHANGE OF CONTRACT PRICE 
 
The Contract Price constitutes the total compensation (subject to authorized 
adjustments) payable to CONTRACTOR for performing the Work. All duties, 
responsibilities and obligations assigned to or undertaken by CONTRACTOR shall be at 
his expense without change in the Contract Price. 
 
9.1 Change Order 
 
The Contract Price may only be changed by a Change Order or by a Written 
Amendment. 
 
9.2 Determination of Contract Price 
 
The value of any Work covered by a Change Order (extra work order) for an increase or 
decrease in the Contract Price shall be determined in one of the following ways: 
 

9.2.1      Where the Work involved is covered by unit prices contained in the 
Contract Documents, by application of unit prices to the quantities of the items 
involved. 
 
9.2.2      On the basis of the actual Cost of the Work, plus the allowable 
Contractor's mark-up as per INDOT Specification 109.05 added thereon for 
overhead and profit. 

 
 
9.3 Cost of the Work: 
 
The term Cost of the Work means the sum of all costs necessarily incurred and paid by 
CONTRACTOR in the proper performance of the Work.   
The term Cost of the Work shall not include any of the following: 
 

9.3.1     Payroll costs and other compensation of CONTRACTOR's officers, 
executives, principals (of partnership and sole proprietorships), general managers, 
attorneys, auditors, accountants, purchasing and contracting agents, 
CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch 
office for general administration of the Work. 
 
 
9.3.2     Expenses of CONTRACTOR's principal and branch offices other than 
CONTRACTOR's office at the site. 
 
 



2021 Wedging Program    
 

29 

9.3.3     Any part of CONTRACTOR's capital expenses, including interest on 
CONTRACTOR's capital employed for the Work and charges against 
CONTRACTOR for delinquent payments. 
 
9.3.4     Cost of premiums for all Bonds and for all insurance whether or not 
CONTRACTOR is required by the Contract Documents to purchase and maintain 
the same. 
 
9.3.5     Costs due to the negligence of CONTRACTOR, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, including but not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied and making good any damage 
to property. 

 
ARTICLE 10 - CHANGE OF CONTRACT TIME 

 
The Contract Time may only be changed by a Change Order or a Written Amendment.  
Any claim for an extension or shortening of the Contract Time shall be based on written 
notice delivered by the party making the claim to the other party and to ENGINEER 
promptly (but in no event later than fifteen (15) days) after the occurrence of the event 
giving rise to the claim and stating the general nature of the claim. Notice of the extent 
of the claim with supporting data shall be delivered within thirty (30) days after such 
occurrence (unless ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the claimant's 
written statement that the adjustment claimed is the entire adjustment to which the 
claimant has reason to believe it is entitled as a result of the occurrence of said event. 
All claims for adjustment in the Contract Time shall be determined by ENGINEER. 
 
No extension of Contract Time shall be allowed for weather, changes in quantities 
placed, or ENGINEER review times set forth in this contract.  
 

ARTICLE 11 - WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

 
11.1 Warranty and Guarantee 

 
CONTRACTOR warrants and guarantees to OWNER and ENGINEER that all Work will 
be in accordance with the Contract Documents and will not be defective. Prompt notice 
of all defects shall be given to CONTRACTOR.  All defective Work, whether or not in 
place, may be rejected, corrected or accepted as provided in this Article 11. 

 
11.2 Access to Work 

 
ENGINEER and ENGINEER's representatives, other representatives of OWNER, 
testing agencies and governmental agencies with jurisdictional interests will have 
access to the Work at reasonable times for their observation, inspecting and testing. 
CONTRACTOR shall provide proper and safe conditions for such access. 
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11.3 Tests and Inspections 
 
CONTRACTOR shall give ENGINEER timely notice of readiness of the Work for all 
required inspections, tests or approvals. 
 

11.3.1   If Laws or Regulations of any public body having jurisdiction require any 
Work (or part thereof) to specifically be inspected, tested or approved, 
CONTRACTOR shall assume full responsibility therefore, pay all costs in 
connection therewith and furnish ENGINEER the required certificates of inspection, 
testing or approval. 
 
11.3.2 The Contractor shall assume full responsibility for paying all costs in 
connection with testing or certification of materials required under INDOT Standard 
Specifications. In the case of failed or rejected materials or product used in 
construction of the project either by CONTRACTOR or SUBCONTRACTORS, 
independent third party testing may be used at CONTRACTOR’S expense. 
 
11.3.3 If any Work (including the work of others) that is to be inspected, tested or 
approved is covered without written concurrence of ENGINEER, it must, if 
requested by ENGINEER, be uncovered for observation. Such uncovering shall be 
at CONTRACTOR's expense unless CONTRACTOR has given ENGINEER timely 
notice of CONTRACTOR's intention to cover the same and ENGINEER has not 
acted with reasonable promptness in response to such notice. 
 
11.3.4 Neither observations by ENGINEER nor inspections, tests or approvals by 
others shall relieve CONTRACTOR from CONTRACTOR's obligations to perform 
the Work in accordance with the Contract Documents. 

 
11.4 Uncovering Work 

 
11.4.1    If any Work is covered contrary to the written request of ENGINEER, it 
must, if requested by ENGINEER, be uncovered for ENGINEER's observation 
and replaced at CONTRACTOR's expense. 
 
11.4.2  If ENGINEER considers it necessary or advisable that covered Work be 
observed by ENGINEER or inspected or tested by others, CONTRACTOR, at 
ENGINEER's request, shall uncover, expose or otherwise make available for 
observation, inspection or testing as ENGINEER may require, that portion of the 
Work in question, furnishing all necessary labor, material and equipment. 

 
11.5 Owner May Stop the Work 

 
If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or 
suitable materials or equipment, or fails to furnish or perform the Work in such a way 
that the completed Work will conform to the Contract Documents, OWNER may order 
CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order 
has been eliminated. 
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11.6 Correction or Removal of Defective Work 

 
If required by ENGINEER, CONTRACTOR shall promptly, as directed, either correct all 
defective Work, whether or not fabricated, installed or completed, or, if the Work has 
been rejected by ENGINEER, remove it from the site and replace it with non-defective 
Work. CONTRACTOR shall bear all direct, indirect and consequential costs of such 
correction or removal (including but not limited to fees and charges of engineers, 
attorneys and other professionals) made necessary thereby. 
 

11.7 Three Years Correction Period 
 
If, within three (3) years after the date of Final Completion, any Work is found to be 
defective, CONTRACTOR shall promptly, without cost to OWNER and in accordance 
with OWNER's written instructions, either correct such defective Work, or, if it has been 
rejected by OWNER and/or Engineer remove it from the site and replace it with non-
defective work. If CONTRACTOR does not promptly comply with the terms of such 
instructions, or in an emergency where delay would cause serious risk of loss or 
damage, OWNER may have the defective Work corrected or the rejected Work 
removed and replaced, and all direct, indirect and consequential costs of such removal 
and replacement (including but not limited to fees and charges of engineers, attorneys 
and other professionals) will be paid by CONTRACTOR. 
 

11.8 Maintenance Bond  
 

Each Contractor shall furnish prior to final acceptance a Maintenance Bond (form 
attached) in an amount at least equal to thirty percent (30%) of the Contract Price, 
guaranteeing for a period of three (3) years after the date of acceptance by the Owner, 
that all workmanship and materials entered into the Contract are in accordance with the 
Plans and Specifications. Each Contractor shall remove any defects due to faulty 
workmanship and/or materials and shall pay for any damage to other work resulting 
there from which shall appear within the guarantee period. Should such quality 
assurance tests as are called for in the contract Plans and Specifications (e.g., roll test, 
density, concrete strength, etc.) not are performed or if the work is not performed within 
reasonable conformity to the Plans and Specifications the maintenance bond period 
may be extended to six (6) years. 
 
 

11.9 Acceptance of Defective Work: 
 
If instead of requiring correction or removal and replacement of defective Work, 
OWNER prefers to accept it, OWNER may do so. CONTRACTOR shall bear all direct, 
indirect and consequential costs attributable to OWNER's evaluation of and 
determination to accept such defective Work. If any such acceptance occurs prior to 
ENGINEER's recommendation of final payment, a Change Order will be issued 
incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and OWNER shall be entitled to an appropriate decrease in the Contract Price. 
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11.10 OWNER May Correct Defective Work: 

 
If CONTRACTOR fails within a reasonable time after written notice of ENGINEER to 
proceed to correct and to correct defective Work or to remove and replace rejected 
Work as required by ENGINEER in accordance with paragraph 11.6, or if 
CONTRACTOR fails to perform the Work in accordance with the Contract Documents, 
or if CONTRACTOR fails to comply with any other provision of the Contract Documents, 
OWNER may, after seven (7) days' written notice to CONTRACTOR, correct and 
remedy any such deficiency. All direct, indirect and consequential costs of OWNER in 
exercising such rights and remedies will be charged against CONTRACTOR in an 
amount approved as to reasonableness by ENGINEER, and a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect to 
the Work; and OWNER shall be entitled to an appropriate decrease in the Contract 
Price. 

 
ARTICLE 12 - PAYMENTS TO CONTRACTOR AND COMPLETION 

 

12.1 Schedule of Values 
 
The schedule of values (itemized proposal) established at contract unit prices will serve 
as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to ENGINEER. Progress payments on account of Unit Price 
Work will be based on the number of units completed. 
 

12.2 Application for Progress Payment 
 
At least fifteen (15) days before each regularly scheduled County Commissioners 
Meeting, CONTRACTOR shall submit to ENGINEER for review an Application for 
Payment filled out and signed by CONTRACTOR covering the Work completed as of 
the date of the Application and accompanied by such supporting documentation as is 
required by the Contract Documents. 
 

12.3 Contractor’s Warranty of Title 
 
CONTRACTOR warrants and guarantees that title to all Work, materials and equipment 
covered by any Application for Payment, whether incorporated in the Project or not, will 
pass to OWNER no later than the time of payment free and clear of all Liens. 
 

  12.4 Review of Applications for Progress Payment 
  

12.4.1 ENGINEER will, within ten (10) days after receipt of each Application for 
Payment, will either indicate in writing a recommendation of payment to the 
OWNER, or return the Application to CONTRACTOR indicating in writing 
ENGINEER's reasons for refusing to recommend payment. In the latter case, 
CONTRACTOR may make the necessary corrections and resubmit the 
Application. Ten (10) days after presentation of the Application for Payment with 
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ENGINEER's recommendation, the amount recommended will become due and 
when due will be paid by OWNER to CONTRACTOR. All progress payments will 
be subject to a ten Percent (10%) retainage that will not be released until 
Maintenance Bond is received. 
 
12.4.2 ENGINEER's recommendation of any payment requested in an 
Application for Payment will constitute a representation by ENGINEER to OWNER, 
based on ENGINEER's on-site observations of the Work in progress as an 
experienced and qualified design professional and on ENGINEER's review of the 
Application for Payment and the accompanying data and schedules that the Work 
has progressed to the point indicated; that, to the best of ENGINEER's knowledge, 
information and belief, the quality of the Work is in accordance with the Contract 
Documents and that CONTRACTOR is entitled to payment of the amount 
recommended. However, by recommending any such payment ENGINEER will not 
thereby be deemed to have represented that exhaustive or continuous on-site 
inspections have been made to check the quality or the quantity of the Work 
beyond the responsibilities specifically assigned to ENGINEER in the Contract 
Documents or that there may not be other matters or issues between the parties 
that might entitle CONTRACTOR to be paid additionally by OWNER or OWNER to 
withhold payment to CONTRACTOR. 

 
12.4.3 ENGINEER's recommendation of final payment will constitute an 
additional representation by ENGINEER to OWNER that the conditions precedent 
to CONTRACTOR's being entitled to final payment as set forth in paragraph 12.9 
have been fulfilled. 
 
12.4.4 ENGINEER may refuse to recommend the whole or any part of any 
payment if, in ENGINEER's opinion, it would be incorrect to make such 
representations to OWNER. ENGINEER may also refuse to recommend any such 
payment, or, because of subsequently discovered evidence or the results of 
subsequent inspections or tests, nullify any such payment previously 
recommended, to such extent as may be necessary in ENGINEER's opinion to 
protect OWNER from loss because: 
 

a)    The Work is defective, or completed Work has been damaged requiring 
correction or replacement. 
 
b)    The Contract Price has been reduced by Written Amendment or Change 
Order. 
 
c)     OWNER has been required to correct defective Work or complete Work in 
accordance with paragraph 11.10, or 
 
d)     Of ENGINEER's actual knowledge of the occurrence of any of the events 
enumerated in paragraphs 13.2.1 through 13.2.9 inclusive. 
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OWNER may refuse to make payment of the full amount recommended by 
ENGINEER because claims have been made against OWNER on account of 
CONTRACTOR's performance or furnishing of the Work or Liens have been 
filed in connection with the Work or there are other items entitling OWNER to a 
set-off against the amount recommended, but OWNER must give 
CONTRACTOR immediate written notice (with a copy to ENGINEER) stating 
the reasons for such action. 

 
12.5 Substantial Completion 
  
    (FOR PAVING CONTRACTS SEE DIVISION 3 TP2)  

 
When CONTRACTOR considers the entire Work ready for its intended use (that is, use 
by the public) and all work items are complete, CONTRACTOR shall notify OWNER and 
ENGINEER in writing that the entire Work is substantially complete and request that 
ENGINEER issue a certificate of Substantial Completion. Within seven (7) calendar 
days for a contract price under $1,000,000.00 and fourteen (14) calendar days 
otherwise, OWNER, CONTRACTOR and ENGINEER shall make an inspection of the 
Work to determine the status of completion. If ENGINEER does not consider the Work 
substantially complete, ENGINEER will notify CONTRACTOR in writing giving the 
reasons therefore. If ENGINEER considers the Work substantially complete, 
ENGINEER will prepare and deliver to OWNER a tentative certificate of Substantial 
Completion which shall fix the date of Substantial Completion. There shall be attached 
to the certificate a tentative list of items to be corrected before final payment. 
 
The ENGINEER may recommend to the OWNER that a Waiver of Time be provided to 
the CONTRACTOR for the seven (7) or fourteen (14) calendar days listed herein if the 
CONTRACTOR has demobilized from the site, and there are no remaining defective or 
incomplete Work items. A Waiver of Time is a document that waives the Liquidated 
Damages for the seven (7) or fourteen (14) day time-frame. A Waiver of Time may be 
given for part or the entirety of the seven (7) or fourteen (14) day period listed herein. 
The amount of time provided in the Waiver of Time is at the discretion of the OWNER. 
 
 12.6 Partial Utilization 
 
Use by OWNER of any finished part of the Work, which has specifically been identified 
in the Contract Documents, or which OWNER, ENGINEER and CONTRACTOR agree 
constitutes a separately functioning and useable part of the Work that can be used by 
OWNER without significant interference with CONTRACTOR's performance of the 
remainder of the Work, may be accomplished prior to Substantial Completion of all the 
Work subject to the following: 
 

12.6.1   OWNER at any time may request CONTRACTOR in writing to permit 
OWNER to use any such part of the Work which OWNER believes to be ready for 
its intended use and substantially complete. If CONTRACTOR agrees, 
CONTRACTOR will certify to OWNER and ENGINEER that said part of the Work 
is substantially complete and request ENGINEER to issue a certificate of 
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Substantial Completion for that part of the Work. CONTRACTOR at any time may 
notify OWNER and ENGINEER in writing that CONTRACTOR considers any such 
part of the Work ready for its intended use and substantially complete and request 
ENGINEER to issue a certificate of Substantial Completion for that part of the 
Work. Within a reasonable time after either such request, OWNER, 
CONTRACTOR and ENGINEER shall make an inspection of that part of the Work 
to determine its status of completion.  If ENGINEER does not consider that part of 
the Work to be substantially complete, ENGINEER will notify OWNER and 
CONTRACTOR in writing giving the reasons therefore. If ENGINEER considers 
that part of the Work to be substantially complete, the provisions of paragraph 12.5 
will apply with respect to certification of Substantial Completion of that part of the 
Work and the division of responsibility in respect thereof and access thereto. 
 
12.6.2   OWNER may at any time request CONTRACTOR in writing to permit 
OWNER to take over operation of any such part of the Work although it is not 
substantially complete. A copy of such request will be sent to ENGINEER and 
within a reasonable time thereafter OWNER, CONTRACTOR and ENGINEER 
shall make an inspection of that part of the Work to determine its status of 
completion and will prepare a list of the items remaining to be completed or 
corrected thereon before final payment. If CONTRACTOR does not object in 
writing to OWNER and ENGINEER that such part of the Work is not ready for 
separate operation by OWNER, ENGINEER will finalize the list of items to be 
completed or corrected and will deliver such list to OWNER and CONTRACTOR 
together with a written recommendation as to the division of responsibilities 
pending final payment between OWNER and CONTRACTOR with respect to 
security, operation, safety, maintenance, utilities, insurance, warranties and 
guarantees for that part of the Work which will become binding upon OWNER and 
CONTRACTOR at the time when OWNER takes over such operation (unless they 
shall have otherwise agreed in writing and so informed ENGINEER). During such 
operation and prior to Substantial Completion of such part of the Work, OWNER 
shall allow CONTRACTOR reasonable access to complete or correct items on said 
list and to complete other related Work. 

 
12.7 Final Inspection 

 

(FOR PAVING CONTRACTS SEE DIVISION 3 TP2) 
 
Upon written notice from CONTRACTOR that the entire Work or an agreed portion 
thereof is complete, ENGINEER will make a final inspection with OWNER and 
CONTRACTOR and will notify CONTRACTOR in writing of all particulars in which this 
inspection reveals that the Work is incomplete or defective. CONTRACTOR shall 
immediately take such measures as are necessary to remedy such deficiencies. 
 

12.8 Final Application for Payment 
 
After CONTRACTOR has completed all such corrections to the satisfaction of 
ENGINEER and delivered all maintenance and operating instructions, schedules, 
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guarantees, Bonds, certificates of inspection, marked-up record documents and other 
documents--all as required by the Contract Documents, and after ENGINEER has 
indicated that the Work is acceptable, CONTRACTOR may make application for final 
payment following the procedure for progress payments. 
 

12.9 Final Payment and Acceptance 
 

(FOR PAVING CONTRACTS SEE DIVISION 3 TP2) 
 

12.9.1   If, on the basis of ENGINEER's observation of the Work during 
construction and final inspection, and ENGINEER's review of the final Application 
for Payment and accompanying documentation--all as required by the Contract 
Documents, ENGINEER is satisfied that the Work has been completed and 
CONTRACTOR's other obligations under the Contract Documents have been 
fulfilled, ENGINEER will, within ten (10) days after receipt of final Application for 
Payment, indicate in writing ENGINEER's recommendation of payment and 
present the Application to OWNER for payment. Thereupon ENGINEER will give 
written notice to OWNER and CONTRACTOR that the Work is acceptable subject 
to the provisions of paragraph 12.8. Otherwise, ENGINEER will return the 
Application to CONTRACTOR, indicating in writing the reasons for refusing to 
recommend final payment, in which case CONTRACTOR shall make the 
necessary corrections and resubmit the Application. Thirty (30) days after 
presentation to OWNER of the Application and accompanying documentation, in 
appropriate form and substance, and with ENGINEER's recommendation and 
notice of acceptability, the amount recommended by ENGINEER will become due 
and will be paid by OWNER to CONTRACTOR. 
 
 
12.9.2  If, through no fault of CONTRACTOR, final completion of the Work is 
significantly delayed and if ENGINEER so confirms, OWNER shall, upon receipt of 
CONTRACTOR's final Application for Payment and recommendation of 
ENGINEER, and without terminating the Agreement, make payment of the balance 
due for that portion of the Work fully completed and accepted 
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12.10 Contractor’s Continuing Obligation 
 
CONTRACTOR's obligation to perform and complete the Work in accordance with the 
Contract Documents shall be absolute. Neither recommendation of any progress or final 
payment by ENGINEER, nor the issuance of a certificate of Substantial Completion, nor 
any payment by OWNER to CONTRACTOR under the Contract Documents, nor any 
use or occupancy of the Work or any part thereof by OWNER, nor any act of 
acceptance by OWNER nor any failure to do so, nor any review and approval of a Shop 
Drawing or sample submission, nor the issuance of a notice of acceptability by 
ENGINEER, nor any correction of defective Work by OWNER will constitute an 
acceptance of Work not in accordance with the Contract Documents or a release of 
CONTRACTOR's obligation to perform the Work in accordance with the Contract 
Documents (except as provided in paragraph 12.11). 
 

12.11 Waiver of Claims 
 
The making and acceptance of final payment will constitute: 
 

12.11.1 A waiver of all claims by OWNER against CONTRACTOR, except claims 
arising from unsettled Liens, from defective Work appearing after final inspection 
pursuant to paragraph 12.10 or from failure to comply with the Contract Documents 
or the terms of any special guarantees specified therein; however, it will not 
constitute a waiver by OWNER of any rights in respect of CONTRACTOR's 
continuing obligations under the Contract Documents; and 
 
12.11.2   A waiver of all claims by CONTRACTOR against OWNER other than 
those previously made in writing and still unsettled. 

 
ARTICLE 13 - SUSPENSION OF WORK AND TERMINATION 

 
13.1 OWNER May Suspend Work 

 
 
OWNER may, at any time and without cause, suspend the Work or any portion thereof 
for a period of not more than one hundred eighty (180) days by notice in writing to 
CONTRACTOR and ENGINEER which will fix the date on which Work will be resumed. 
CONTRACTOR shall resume the Work on the date so fixed. CONTRACTOR shall be 
allowed an increase in the extension of the Contract Time directly attributable to any 
suspension. 
 
13.2 Conditions of Termination by Owner  
 
Upon the occurrence of any one or more of the following events: 
 

13.2.1   If CONTRACTOR commences a voluntary case under any chapter of the 
Bankruptcy Code (Title 11, United States Code), as now or hereafter in effect, or if 
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CONTRACTOR takes any equivalent or similar action by filing a petition or 
otherwise under any other federal or state law in effect at such time relating to the 
bankruptcy or insolvency; 
 
13.2.2  If a petition is filed against CONTRACTOR under any chapter of the 
Bankruptcy Code as now or hereafter in effect at the time of filing, or if a petition is 
filed seeking any such equivalent or similar relief against CONTRACTOR under 
any other federal or state law in effect at the time relating to bankruptcy or 
insolvency; 
 
13.2.3    If CONTRACTOR makes a general assignment for the benefit of creditors; 
 
13.2.4   If a trustee, receiver, custodian or agent of CONTRACTOR is appointed 
under applicable law or under contract, whose appointment or authority to take 
charge of property of CONTRACTOR is for the purpose of enforcing Lien against 
such property or for the purpose of general administration of such property for the 
benefit of CONTRACTOR's creditors; 
 
13.2.5    If CONTRACTOR admits in writing an inability to pay its debts generally 
as they become due; 
 
13.2.6    If CONTRACTOR persistently fails to perform the Work in accordance 
with the Contract Documents (including, but not limited to, failure to supply 
sufficient skilled workers or suitable materials or equipment or failure to adhere to 
the progress schedule established under paragraph 1.6 as revised from time to 
time); 
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13.2.7     If CONTRACTOR disregards Laws or Regulations of any public body 
having jurisdiction; 
 
13.2.8       If CONTRACTOR disregards the authority of ENGINEER; or 
 
13.2.9     If CONTRACTOR otherwise violates in any substantial way any 
provisions of the Contract Documents; 
 
ARTICLE 13 – SUSPENSION OF WORK AND TERMINATION 
 
13.1          OWNER May Suspend Work  

 
13.3.1   OWNER may, after giving CONTRACTOR and the surety, if there be one, 
seven (7) days' written notice and to the extent permitted by Laws and 
Regulations, terminate the services of CONTRACTOR, exclude CONTRACTOR 
from the site and take possession of the Work and of all CONTRACTOR's tools, 
appliances, construction equipment and machinery at the site and use the same to 
the full extent they could be used by CONTRACTOR (without liability to 
CONTRACTOR for trespass or conversion), incorporate in the Work all materials 
and equipment stored at the site or for which OWNER has paid CONTRACTOR 
but which are stored elsewhere, and finish the Work as OWNER may deem 
expedient.  In such case CONTRACTOR shall not be entitled to receive any further 
payment until the Work is finished. If the unpaid balance of the Contract Price 
exceeds the direct, indirect and consequential costs of completing the Work 
(including but not limited to fees and charges of engineers, attorneys and other 
professionals and court and arbitration costs) such excess will be paid to 
CONTRACTOR. If such costs exceed such unpaid balance, CONTRACTOR shall 
pay the difference to OWNER. Such costs incurred by OWNER will be approved 
as to reasonableness by ENGINEER and incorporated in a Change Order, but 
when exercising any rights or remedies under this paragraph OWNER shall not be 
required to obtain the lowest price for the Work performed. 
 
13.3.2    Where CONTRACTOR's services have been so terminated by OWNER, 
the termination will not affect any rights or remedies of OWNER against 
CONTRACTOR then existing or which may thereafter accrue.  Any retention or 
payment of monies due CONTRACTOR by OWNER will not release 
CONTRACTOR from liability. 
 
13.3.3  Upon seven (7) days' written notice to CONTRACTOR and ENGINEER, 
OWNER may, without cause and without prejudice to any other right or remedy, 
elect to abandon the Work and terminate the Agreement. In such case, 
CONTRACTOR shall be paid for all Work executed and any expense sustained 
plus reasonable termination expenses, which will include, but not be limited to, 
direct, indirect and consequential costs (including, but not limited to, fees and 
charges of engineers, architects, attorneys and other professionals and court and 
arbitration costs). 
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13.4 Conditions of Termination by Contractor  

 
13.4.1  If, through no act or fault of CONTRACTOR, the Work is suspended for a 
period of more than one hundred eighty (180) days by OWNER or under an order 
of court or other public authority, or ENGINEER fails to act on any Application for 
Payment within thirty (30) days after it is submitted, or 
 
13.4.2 OWNER fails for thirty (30) days to pay CONTRACTOR any sum finally 
determined to be due, then CONTRACTOR may, upon seven (7) days' written 
notice to OWNER and ENGINEER, terminate the Agreement and recover from 
OWNER payment for all Work executed and any expense sustained plus 
reasonable termination expenses.  In addition and in lieu of terminating the 
Agreement, if ENGINEER has failed to act on an Application for Payment or 
OWNER has failed to make any payment as aforesaid, CONTRACTOR may upon 
seven (7) days' written notice to OWNER and ENGINEER stop the Work until 
payment of all amounts then due. The provisions of this paragraph shall not relieve 
CONTRACTOR of the obligations under paragraph 4.14 to carry on the Work in 
accordance with the progress schedule and without delay during disputes and 
disagreements with OWNER. 

 
ARTICLE 14 - MISCELLANEOUS 

 
14.1 Giving Notice 
 
Whenever any provision of the Contract Documents requires the giving of written notice, 
it will be deemed to have been validly given if delivered in person to the individual or to 
a member of the firm or to an officer of the corporation for whom it is intended, or if 
delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the giver of the notice. 
 
14.2 Computation of Time 
 
When any period of time is referred to in the Contract Documents by days, it will be 
computed to exclude the first and include the last day of such period. If the last day of 
any period falls on a Saturday or Sunday or on a day made a legal holiday by the law of 
the applicable jurisdiction, such day will be omitted from the computation. 

 
14.2.1 A calendar day of twenty-four hours measured from midnight to the next 
midnight shall constitute a day. 
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14.3 Bid Submission 
 
Each bidder who submits a proposal for any portion of the work included in the Project 
Manual must submit with its bid this form fully completed and signed by an authorized 
officer of the bidder and must provide the data requested by the form. Unless this form 
is fully completed and signed by the bidder, the proposal made by that bidder will be 
incomplete and will not be considered by the Board of County Commissioners.
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1. Name of Bidder ______________________________________________________  
 
2. Business Address ____________________________________________________  
 
3. Number of years engaged in contracting business under present firm's name: ___ 

years. 
 
4. Experience in the contracting work generally similar to this project, including list of 

complexes, locations and approximate contract cost thereof. 
 _____________________________________________________________________  
 
 _____________________________________________________________________  
 
 _____________________________________________________________________  
 
5. Have you ever defaulted on a contract? ______Yes _____No 

If Yes, when, with whom and why? _______________________________________  
 
 _____________________________________________________________________  
 
6. It is a necessary requirement of this Specification that each Contractor show 

evidence for five (5) jobs guaranteed for one (1) year on workmanship, 
unconditionally, and where Contractor has agreed to return and repair this work at 
no expense to the Owner. 

 
 _______________________________   _______________________________  
 
 _______________________________   _______________________________  
 
 _______________________________   _______________________________  
 
7. Have you ever filed bankruptcy or been adjudged bankruptcy? 

_____Yes_____ No 
 
8. Do you employ any black, Hispanic, female or oriental minority persons? If yes, 

please state the number of each of such minority persons you presently employ. 
_____Yes_____ No 

 
If no, please state reasons. 

 _____________________________________________________________________  
 
 _____________________________________________________________________  
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9.  Have you encouraged minority building subcontractors to submit proposals in 
connection with your bid? _____Yes _____No. If yes, state the name(s) of the 
minority subcontractors who have been contacted by you for the purpose of 
submitting a bid/proposal. If no, please state reasons. 

 
 _____________________________________________________________________  
 
 _____________________________________________________________________  
 
 _____________________________________________________________________  
 
10. Do you intend to use any minority subcontractors in performing the work or providing 

the materials contained within your bid? _____Yes _____ No. If yes, please state 
the name of the subcontractor. If no, please state reasons. 

 
 _____________________________________________________________________  
 
 _____________________________________________________________________  
 
 _____________________________________________________________________  
 
11 Have you been involved in any complaints or litigation relative to the use of minority 

subcontractors? _____Yes _____ No. If yes, what is the status of the complaints of 
the litigation? 

 
 _____________________________________________________________________  
 
 _____________________________________________________________________  
 
 _____________________________________________________________________  
 
12 Additional pertinent comments: 
 

 ___________________________________________________________________  
 
 ___________________________________________________________________  
 
 ___________________________________________________________________  

 
 

BY:  __________________________________________  
 

  __________________________________________  
 (Signature of official completing this form) 
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BID BOND 

 
KNOW ALL MEN BY THESE PRESENTS, that we the undersigned ________________  

 _____________________________________________________________________  

As PRINCIPAL, and _____________________________________________________  

 _____________________ As SURETY, are held and firmly bound unto the Elkhart 

County Board of County Commissioners, hereinafter called the "Owner", in the penal 

sum of 

 _______________________________ Dollars ($___________________) lawful 

money of the United States, for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly 

and severally, firmly by these presents: 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has  

Submitted the accompanying Bid, dated _____________________________________  

For:    ____________________________________________________ 
 

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period 

specified herein after the opening of the same, or if no period be specified within or sixty 

(60) days after the said opening, and shall within the period specified therefore, or, if no 

period be specified within ten (10) days after the prescribed forms are presented to him 

for signature, enter into a written contract with the Owner in accordance with the bid as 

accepted, and give Bond for faithful performance and proper fulfillment of such 

Contract; or in the event of the withdrawal of said bid within the period specified, or the 

failure to enter into such Contract and give such Bond within the time specified if the 
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Principal shall pay the Owner the difference between the amount specified in said Bid 

and the amount for which the Owner may procure the required work or suppliers or 

both, if the latter amount be in excess of the former, then the above obligation shall be 

void and of no effect, otherwise to remain in full force and virtue. 

 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument 

under their several seals this    day of   , ____ the name 

and corporate seal of each corporate party being hereto affixed and these presents duly 

signed by its undersigned representative, pursuant to authority of its governing body. 
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IN PRESENCES OF: INDIVIDUAL PRINCIPALS: 
 
 _____________________________   _______________________________ (SEAL) 
 
 _____________________________   _______________________________ (SEAL) 
 
 _____________________________   _______________________________ (SEAL) 
 
 _____________________________   _______________________________ (SEAL) 
 
 
ATTEST: CORPORATE PRINCIPAL: 
 
 _____________________________   _______________________________ (SEAL) 
 
 _____________________________   _______________________________ (SEAL) 
 
Business Address_______________________________________________________  
 
 

By: __________________________________  
 

Title: _________________________________  
 

 
ATTEST: CORPORATE SURETY: 
 
 _____________________________   _______________________________ (SEAL) 
 
 _____________________________   _______________________________ (SEAL) 
 
Business Address_______________________________________________________  
 

By: __________________________________  
 

Title: _________________________________  
 
 
 
Power-of-Attorney for person signing for Surety Company must be attached to Bond.
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CERTIFICATE AS TO CORPORATE PRINCIPAL 
 

I, ____________________________________________________________________ 

certify that I am the ______________________________________________________  

Secretary of the Corporation named as Principal in the within Bond; that ____________  

 __________________________  who signed the said Bond on behalf of the Principal 

was then ______________________________________of the corporation, that I know 

his signature, and his signature thereto is genuine; and that said Bond was duly signed, 

sealed, and attested to, for and in behalf of said corporation by authority of its governing 

body. 

 _______________________________ (SEAL)
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PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That__________________________________ ________________as principal and 

_____________________________________ as surety, are firmly bound unto Elkhart 

County, Indiana, acting through its Board of County Commissioners (OWNER) in the 

penal sum of an amount equal to one hundred percent (100%) the amount of his bid or 

the contract price, if the proposal is accepted, for the payment of which, well and truly to 

be made, we bind ourselves, jointly and severally, and our joint and several heirs, 

executors, administrators, and assigns, firmly by these presents, this _____day 

of____________________, 2021. 

THE CONDITIONS OF THE ABOVE OBLIGATION ARE SUCH that, whereas, the 

principal is herewith submitting a bid and proposal for the construction and completion 

of 2021 Wedging Program as described.

In accordance with the plans and specifications approved and adopted by said 

OWNER, which are made a part of this bond: 

 

NOW, THEREFORE, if the said OWNER shall award said principal the contract for work 

and said principal shall promptly enter into a contract with said OWNER for the said 

work and shall well and faithfully do and perform the same in all respects according to 

the plans and specifications provided by the said OWNER, and according to the time, 

terms, and conditions specified in said contract to be entered into, and in accordance 

with all requirements of law, and shall promptly pay all debts incurred by him or any 

subcontractor in the construction of said work, including labor, service, and materials 
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furnished, then this obligation shall be void; otherwise to remain in full force, virtue and 

effect. 

IT IS AGREED that no modifications, omissions, or additions in or to the terms of such 

contract or in or to the plans or specifications therefore shall in any wise affect the 

obligation of such sureties on its bond. 

 

IN WITNESS WHEREOF, we hereunto set our hands and seal this ______day of 

____________________, 2021. 

 

NAME____________________________ 

NAME____________________________________ 

ADDRESS_________________________ 

ADDRESS__________________________________ 

BY_______________________________ 
 
BY_________________________________________ 
  
 
Signature_________________________  Signature_________________________ 
          
Title_____________________________  (Printed)__________________________ 
 
 
 
_________________________________ _________________________________________        (Printed or Typed) 

                 Surety               Principal
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State of Indiana, County of ________________________ss: 

Personally, appeared before me, ______________________________________________ 

as principal and___________________________________________________________ 

as surety and each acknowledged the execution of the above bond this______ day 

of ___________________, 2021. 

 
BY                                                                                           

         Signature               Notary Public 
 

____________________________________________                                        (Printed or Typed) 
 
Witness my hand and notarial seal the said last named date. 
 
My Commission Expires _______, 20_____. 
 
_____________________________________ 

(County of Residence) 
 
 
Accepted and approved this _____day of____________________, 2021. 
 
 

 
 

_________________________________ 
 Suzanne M. Weirick (President) 
 
 
 
_________________________________ 

Frank Lucchese (Vice President) 
 
 
 
 
_________________________________ 
       Bradley D. Rogers (Member) 
 
 
ATTEST: _________________________ 

Patricia A. Pickens, Auditor
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MAINTENANCE BOND  
  

KNOW ALL MEN BY THESE PRESENT: That we, ________________________________ 

_________________________________________________________________________, as 

Principal, and 

____________________________________________________________________ 

as Surety, are held and firmly bound to the ________________________________________ 

__________________________________________________________________________ in  

the sum of__________________________________________________________________ 

____________________________________________________________________________

______________________________Dollars ($______________________________________) 

for the payment of which sum well and truly to be made, we jointly and severally bind ourselves, 

our heirs, executors, administrators, and successors, firmly by these present. 

 

THE CONDITIONS OF THE ABOVE OBLIGATION are that, whereas the Principal, entered into 

a contract with the Owner on the ____________day of_____________________, _____, to 

construct ______________________________according to the Plans and Specifications, and 

also warranting the work and materials as provided in the aforesaid Contract and Specifications, 

for a period of three (3) years from the date of final acceptance of work by the Owner. 

Now, if the said Principal shall faithfully perform and fulfill all the requirements of said Warranty 

and Guaranty, and make all repairs required under said Guaranty and, in the manner provided 

for, then this Bond to be null and void, otherwise to be in full force and effect.
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IN WITNESS WHEREOF, this statement is executed in two (2) counterparts, each one of which 

shall be deemed an original, this__________ day of_______________________, 2021. 

______________________________________ 
(SEAL)     Principal 
 

 

ATTEST: 

____________________________ BY: __________________________________ 

____________________________ _____________________________________ 
Title     Title 
 
(SEAL) 
 
ATTEST: 
 
____________________________ BY: __________________________________ 
 
____________________________  _____________________________________ 
Title     Title 
 
 
APPROVED this _____________ day of____________________, 2021. 
 

ELKHART COUNTY, INDIANA 
By and Through Its 
BOARD OF COUNTY COMMISSIONERS 

 
_________________________________ 
 Suzanne M. Weirick (President) 
 
 
_________________________________ 

Frank Lucchese (Vice President) 
 
 
_________________________________ 
      Bradley D. Rogers (Member) 
 
 
ATTEST: _________________________ 
                 Patricia A. Pickens, Auditor
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AGREEMENT 
 
 

 THIS AGREEMENT, made and entered into this _____ day of ______, 2021, by and 

between ___________________________________________ (a corporation organized and 

existing under the laws of the State of Indiana), hereinafter referred to as the “CONTRACTOR,” 

and “ELKHART COUNTY, INDIANA,” acting through the Board of Commissioners, hereinafter 

referred to as the “OWNER.” 

 WITHESSETH, that the Contractor and the Owner, for the considerations stated herein, 

mutually agree as follows: 

ARTICLE 1 -- STATEMENT OF WORK 

 The Contractor shall furnish all supervision, technical personnel, labor, materials, 

machinery, tools, equipment and services, including utility and transportation services, and 

traffic control, and perform and complete all work required for 2021 Wedging Program, in 

Elkhart County, Indiana, as more particularly described in the Specifications, Special Provisions, 

General Requirements, Supplementary Conditions, Terms for Bidding, plans and drawings, and 

other items contained therein prepared by Elkhart County  (“ENGINEER”) and referred to herein 

as the “Construction Documents.”  All such Construction Documents have been reviewed and 

approved by the parties hereto and all are incorporated herein by reference as a part of this 

Agreement consistent with Article 4 below.  All undertakings, duties, obligations, and 

performance required of Contractor by the Construction Documents and this Agreement are 

hereinafter referred to as the “Work.” 

ARTICLE 2 -- CONTRACTOR REPRESENTATIONS 

 The Contractor represents to Owner that it is fully experienced and properly qualified as 

an expert to render the performance required for the Work, and that it is properly equipped, 

organized and financed for performance of this Agreement.  Contractor further represents and 

acknowledges that it is an independent contractor, and that Contractor IS NOT, in any manner 

or form, an agent, employee, or representative of Owner. 
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CONTRACTOR INDEMNIFICATION 

 The Contractor agrees to indemnify and save harmless the Owner and Engineer, their 

agents and employees, from and against all loss or expense (including court costs and 

attorneys’ fees of defense or enforcement) by reason of liability imposed by law or otherwise 

upon the Owner or Engineer, for (1) damages because of bodily injury, including death at any 

time resulting therefrom, sustained by any person or persons, or (2) on account of damage to 

property or property rights or interests, including loss of use thereof, arising out of or in 

consequence of the performance of the Work, provided such injury to persons or damage to 

property is due or claimed to be due to negligence of the Contractor, its subcontractors, 

employees or agents, or in violation of this Agreement. 

REQUIREMENTS FOR CONTRACTORS ON PUBLIC WORKS PROJECTS 
 
1) The provisions of Indiana Code Section 5-16-13 are hereby incorporated by reference 

including, but not limited to, the following specific provisions: 

a) Contractor must contribute in work performed by its employees, materials supplied 

directly by Contractor, and services supplied directly by its employees of at least fifteen 

percent (15%) of the total contract price. 

b) Contractor must maintain general liability insurance in the amounts provided in the 

Construction Documents but in no event less than One Million Dollars ($1,000,000.00) 

for the each occurrence limit and Two Million Dollars ($2,000,000.00) for the general 

aggregate limit. 

c) Contractor must implement and comply with the requirements of Indiana Code Section 

22-5-1.7 concerning the E-Verify system with respect to its employee hiring. Contractor 

must submit, before work begins on the Agreement, the E-Verify case verification 

number for each individual who is required to be verified under Indiana Code Section 22-

5-1.7. An individual who is required to be verified under Indiana Code Section 22-5-1.7 
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whose final case result is final non-confirmation may not be employed on this Work. 

d) Contractor may not pay cash to any individual employed by the Contractor for work done 

by the individual on this Work. 

e) Contractor must be in compliance with the Federal Fair Labor Standards Act of 1938, as 

amended (29 USC 201-209) and Indiana Code Section 22-2-2-1 through Indiana Code 

Section 22-2-2-8. 

f) Contractor must be in compliance with Indiana Code Section 22-3-5-1 and Indiana Code 

Section 22-3-7-34. 

g) Contractor must be in compliance with Indiana Code Section 22-4-1 through Indiana 

Code Section 22-4-39.5. 

h) Contractor must be in compliance with Indiana Code Section 4-13-18-1 through Indiana 

Code Section 4-13-18-7. 

2) Drug Testing of Employees. Indiana Code Section 4-13-18 regarding the drug testing of 

employees of public works contractors applies to the Agreement, as the estimated cost 

hereof is at least One Hundred Fifty Thousand Dollars ($150,000.00) and has been awarded 

after June 30, 2015. 

3) Nondiscrimination. Pursuant to Indiana Code Section 22-9-1-10, Contractor and its 

subcontractors, if any, shall not discriminate against any employee or applicant for 

employment to be employed in the performance of the Agreement with respect to hire, 

tenure, terms, conditions or privileges of employment or any matter directly or indirectly 

related to employment, because of race, religion, color, sex, disability, national origin, 

ancestry, or veteran status. Breach of this covenant may be regarded as a material breach 

of the Agreement. 

4) Anti-nepotism. Contractor is aware of the provisions of Indiana Code Section 36-1-21 et seq. 

with respect to anti-nepotism in contractual relationships with governmental entities. 

Contractor certifies that none of the owners of Contractor is a relative of any elected Council 
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Member or Commissioner of the County of Elkhart, Indiana. 

5) Investment Activity. Pursuant to Indiana Code Section 5-22-16.5-13, Contractor certifies that 

Contractor is not engaged in investment activities in Iran. 

ARTICLE 3 -- THE CONTRACT PRICE 

 The Owner will pay the Contractor for the performance of the Work subject to additions 

and deductions provided herein, in current funds, and per applicable Indiana law and the 

required procedures for payments by Owner, the sum of 

__________________________________.  The Contractor shall start the Work on or after                                  

May 10, 2021, AND COMPLETE THE Work on or before JULY 16, 2021.  Any Work remaining 

to be completed after the COMPLETION DATE is subject to the following damages: 

 For each and every day Work contemplated in this Agreement remains uncompleted, 

and/or unsatisfactorily completed or unaccepted, beyond the completion date herein established 

(JULY 16, 2021), Contractor shall owe and pay to Owner the sum of One Thousand Dollars 

($1000.00) per day, as liquidated damages and not as penalty.  In establishing said One 

Thousand Dollars ($1000.00) sum per day as and for liquidated damages owed by the 

Contractor to Owner, the parties hereto stipulate and agree that the actual damages that would 

be suffered by Owner because of the failure of Contractor to timely complete the Work 

contemplated are indefinite and uncertain; however, the parties hereto stipulate that the sum 

herein established is a reasonable estimate by the parties of the probably damages to be 

suffered by the Owner upon the failure of the Contractor to timely complete the Work 

contemplated.  The liquidated damages herein established shall be deducted daily from the 

Contract Price herein established, thereby reducing the same for the total amount of liquidated 

damages as herein stipulated, and hence reducing payments of the Contract Price Owner would 

otherwise make.  If an intermediate date is specified for one or more of the items or phases of 

the contract, liquidated damages will apply for that particular item or phase as if the intermediate 

date specified for said item or phase is conclusion of said portion of project or contract. 
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ARTICLE 4 -- CONTRACT DOCUMENTS 

 The Contract Documents forming a part of this Agreement by reference shall consist of 

the following: 

  a. This Agreement. 

  b. Memos: 

  c. Invitation for Bids. 

  d. Instructions to Bidders. 

  e. Signed copy of Bid and Itemized Bid Form. 

  f. General Conditions and Supplementary Conditions. 

  g. Construction Specifications and Related Documents. 

  h. Plans. 

  J. Addendums 

ARTICLE 5 -- PROJECT CONTROL 

 The Contractor will carry out this project and complete the Work under the direction of 

the Owner and the Owner’s agents, the Engineer, or other consultant designated by the Owner.  

The Owner’s designated representative during the construction period will make visits to the site 

at intervals appropriate to the various states of construction to observe the progress and quality 

of the executed Work and to determine, in general, if the Work is proceeding in accordance with 

the Contract Documents. 

This Agreement, to include the Contract Documents enumerated in Article 4 above, 

constitutes the full agreement and understanding of the parties hereto, and save for change 

orders and procedures therefore set forth within the Contract Documents, shall not be amended 

by the parties, other than by instrument executed by each party hereto. 

 IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 

executed in various counterparts effective as of the date and year first above written. 
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CONTRACTOR: _____________________________ 

 
 
 
 
By_______________________________________ Signature 
 
  
_________________________________________ Printed Name 
 
  
Title_____________________________________ 
 
 
 

OWNER: ELKHART COUNTY, INDIANA, by and through its Board of County 
Commissioners 

 
 
 

_________________________________ 
 Suzanne M. Weirick (President) 
 
 
 
_________________________________ 

Frank Lucchese (Vice President) 
 
 
 
_________________________________ 

Bradley D. Rogers (Member) 
 
 
ATTEST: _________________________ 

Patricia A. Pickens, Auditor
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NOTICE TO BIDDERS 
 

Notice is hereby given that the Board of County Commissioners of Elkhart County, Indiana, will receive bids up to 
9:00 A.M. on Monday, May 3, 2021 for the 2021 WEDGING Program.  It is the responsibility of the bidder to ensure 
that its bid is delivered on time to the Office of the Elkhart County Commissioners, County Administration Building, 
117 N. Second Street, Goshen, IN 46526. 
 
Plans, Specifications and bidding documents may be obtained from the Elkhart County Highway Department, 
website at www.elkcohwy.org starting on Friday, April 9, 2021.  Plans, Specifications and Bidding Documents may 
not be obtained prior to this date. 
 
Plans, Specifications and Bidding Documents will be available for inspection at the Elkhart County Highway 
Department Office, 610 Steury Ave, Goshen, Indiana starting on Friday, April 9, 2021.  A pre-bid meeting will be 
held at 10:00 A.M. on Wednesday, April 28, 2021 at the Elkhart County Highway Department, 610 Steury Avenue, 
Goshen, IN 46528.  The pre-bid meeting is not mandatory, however attendance is recommended to receive the latest 
updates and have questions answered in the timeliest manner.  Bidders who fail to participate in the pre-bid meeting 
and submit a bid do so at the risk of not having the best information.   
 
Proposals shall be properly and completely executed on proposal forms furnished by the County in accordance with 
Revised Indiana Form 96 and shall be accompanied by the Contractor’s Financial Statement form taken from Form 
96A for any proposal of $5,000 or more. 
 
The Contractor shall submit an itemized proposal of the approximate quantities and components of labor and 
materials to complete the contract.  Said proposal shall be upon the standard bid sheets used by Elkhart County, and 
said sheet must contain an authorized signature of the Contractor, or the bid of the Contractor may, at the discretion 
of Elkhart County, be rejected and declared invalid.  Each proposal shall be accompanied by a non-collusion affidavit 
as required by the Statutes of Indiana.  Bids shall be enclosed in a sealed envelope, bearing the title of the project 
and name and address of bidder. 
 
Bids will be accepted only from bidders who are sufficiently and currently pre-qualified by the Indiana Department of 
Transportation.  Proof of pre-qualifications must be submitted with the bid. 
 
A current Contractor’s Financial Statement taken from Form 96A and the Indiana Department of Transportation pre-
qualification certificate may be placed on file with the Board of County Commissioners of Elkhart County at the 
Highway Division annually in lieu of executing these documents for each project. 
 
All work may begin on May 10, 2021 and shall be completed by JULY 16, 2021.  Delays in completion beyond that 
date shall result in liquidated damages levied against the Contractor by Elkhart County.  The damage charges shall 
be one thousand dollars ($1000) per calendar day beyond the above stated date and any intermediate completion 
dates noted in the specifications.  
 
A satisfactory bid bond (10% of bid), payable to the Board of County Commissioners of Elkhart County, Indiana 
executed by the bidder shall be submitted with each bid. 
 
No bids shall be withdrawn after the opening of the bids without the consent of the Board of Commissioners of Elkhart 
County for a period of thirty (30) days after the scheduled time of closing. 
 
Said work shall be subject to all the provisions of the plans and specifications therefore herein above referred to 
including the completion date thereof and penalty clause as therein set forth. 
 
Dated this 5th day of April, 2021 
Board of County Commissioners of Elkhart County  
By Patricia a. Pickens, Auditor  
 
Advertise: April 7th and April 14th, 2021 - Elkhart Truth and Goshen News 

 
 
 
 

http://www.elkcohwy.org/
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The approximate quantities for this contract are as shown on the itemized bid tabs 
included on the attached pages.  If extra work is necessary due to shifting of any of 
the items of construction or if additional work is called for in accordance with these 
specifications, such work shall be paid for on the basis of the following itemized unit 
prices.  In addition to the above, the said unit prices shall also be the basis of 
payment to the Contractor for actual asphalt placed.  The attached sheet (s) must be 
completely filled out and submitted with the sealed bid or Elkhart County may at its 
discretion, reject the bid and declare the same invalid.  An authorized signature of 
the Contractor is mandatory upon the bid sheets. All other items necessary to 
properly complete this project or specifically outlined, shall be included within the 
line items provided and will be considered as incidental. The award of this contract 
will be based on the sum of the items within GROUP listed below. Please recognize 
that the quantities provided are estimated.  Elkhart County is not responsible for any 
wrong formulas or miscalculations in the attached excel Contractor Bid sheet. 
 

This Bid shall be so prepared as to properly indicate: 
One (1) total lump sum to furnish labor, materials, services and equipment to perform 
the work indicated in the bid materials (drawings, specifications and or as specified 
herein). The Award of this project will be based on the “Total” bid price for each 
GROUP, being the total sum of the items within that GROUP on the itemized bid tab. 
Please indicate this total below. 
 
NOTE:  Any Item may be withdrawn by Elkhart County at any time prior to the 

placement of the material. 
 

ELKHART COUNTY 

BID TOTAL: ____________________________________________________________ dollars 

($____________________________________________________________________) 

 
Acknowledge Receipt of Addenda No.(s) ___________________________. 
 
 
Submitted by: _________________________________________ 
  Company 
 
             _________________________________________ 
                        Authorized Signature 
 
Date:               _____________________ Phone: _____________________ 



2021 Wedging Program  
 

 

Division 3:        

 

 

Project Technical  
Specifications 

 
 

For 
 

2021 Wedging Program 

 
 
 ________________________________________________________________________  
 
OWNERS:   ELKHART COUNTY, INDIANA, ACTING THROUGH 

IT’S BOARD OF COUNTY COMMISSIONERS 
ELKHART COUNTY HIGHWAY DEPARTMENT 
ENGINEERING SECTION 
610 STEURY AVENUE 
GOSHEN, IN 46528 

 
 ________________________________________________________________________  

 
 
 
 
 
 
 
 
 
 

Elkhart County Highway Department 
610 Steury Avenue, Goshen, Indiana 46528 
Phone: 574-534-9394 • Fax: 574-533-7103





2021 Wedging Program  TECHNICAL SPECIFICATIONS 
 ________________________________________________________________________  
 

2 
 

INDEX 
 

TP1 - GENERAL INFORMATION ................................................................................... 4 

TP2 - TIME OF COMPLETION ....................................................................................... 4 

TP3 - UTILITIES .............................................................................................................. 5 

TP4 - BUY AMERICAN REQUIREMENT ........................................................................ 6 

TP5 - STORAGE OF CONTRACTOR'S EQUIPMENT, MATERIALS AND TEMPORARY 

OFFICES .................................................................................................................... 6 

TP6 - HAZARD COMMUNICATIONS PROGRAM .......................................................... 7 

TP7 - ENVIRONMENTAL RESTRICTIONS .................................................................... 7 

TP8 - RIGHT-OF-WAY CLEARING................................................................................. 7 

TP9 - MAINTENANCE OF TRAFFIC .............................................................................. 8 

TP10 - CONSTRUCTION STAKING ............................................................................... 9 

TP11 - CONTRACTOR'S RESPONSIBILITY FOR MATCHING OLD WORK ............... 10 

TP12 - DUST AND AIR POLLUTION CONTROL ......................................................... 10 

TP13 - CONTAMINATION PRECAUTION .................................................................... 11 

TP14 - EARTHWORK ................................................................................................... 11 

TP15 - DRAINAGE STRUCTURES .............................................................................. 12 

TP16 - DEWATERING .................................................................................................. 14 

TP17 - PROOFROLLING .............................................................................................. 14 

TP18 - COMPACTED AGGREGATE ............................................................................ 15 

TP19 - DISPOSAL OF UNSUITABLE MATERIAL ........................................................ 16 

TP20 - RECORD DRAWINGS ...................................................................................... 17 



2021 Wedging Program  TECHNICAL SPECIFICATIONS 
 ________________________________________________________________________  
 

3 
 

TP21 - MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) ................ 17 

TP22 - COORDINATION CLAUSE ............................................................................... 18 

TP23 - EXISTING TRAFFIC CONTROL DEVICES....................................................... 18 

TP24 - SUBGRADE TREATMENT................................................................................ 18 

TP25 - HMA PAVEMENTS ........................................................................................... 19 

TP26 - INSPECTION AND TESTING ............................................................................ 19 

TP27 - MONUMENTS ................................................................................................... 20 

TP28 - MILLING OPERATIONS .................................................................................... 21 

TP29 - MILLING OPERATIONS PREPARATIONS ....................................................... 22 

TP30 - RESTORATION OF PAVEMENT MARKINGS .................................................. 24 

TP31 - GRINDING OPERATIONS ................................................................................ 26 

TP32 - GRINDING OPERATIONS PREPARATIONS ................................................... 29 

TP33 - BRIDGE DECK RESURFACING ....................................................................... 30 

TP34 - DRIVEWAY TRANSITIONS .............................................................................. 32  

TP35 - MAILBOX RESET .............................................................................................. 33 

TP36 - SHOULDERS .................................................................................................... 34  

TP37 - HOT POURED JOINT ADHESIVE………………………………………………….34 
 
TP38 - ROAD SEGMENT INFORMATION ................................................................... 36 

 



2021 Wedging Program  TECHNICAL REQUIREMENTS  2015 Paving Program 
 ________________________________________________________________________  
 
 

4 
 

 TP1 - GENERAL INFORMATION 
 

GENERAL 
 
The following Technical Provisions are in addition to the Indiana Department of 
Transportation 2020 "STANDARD SPECIFICATIONS", which Standard Specifications shall 
apply to this contract. Where the words "Standard Specifications" and also where reference 
consisting of a number or numbers are used, they shall be construed as referring to the 
Indiana Department of Transportation 2020 Standard Specifications and current 
supplemental specifications and standard detail drawings. 
 
The term “State” as used in the Standard Specifications shall be deleted and replaced with 
the term “County”. 
 
The term “Engineer” as used in the Standard Specifications shall be the person, firm, or 
corporation named as such in the written Agreement between the OWNER and 
CONTRACTOR. 
 

TP2 - TIME OF COMPLETION 
 

GENERAL 
 
Work on this Contract shall not begin prior to notice to proceed. The Contractor shall begin 
on or after May 10, 2021, and shall complete all work no later than July 16, 2021. 
 
This completion date is a ‘fixed calendar date’ as defined by INDOT Standard Specifications 
section 108 
 
Determination and Extension of Contract Time for Completion and Failure to Complete on 
Time shall be in accordance with the Agreement and all applicable requirements of 108.08 
and 108.09 respectively, and modified as follows. 
 
If an intermediate date is specified for one or more of the items or phases of the contract, 
liquidated damages will apply for that particular item or phase as if the intermediate date 
specified for said item or phase is the conclusion of said portion of project or contract. 
 
No extension of Contract Time shall be allowed for weather or changes in quantities placed. 
 
Changes in Contract Time will only be considered if requested in writing by the Contractor in 
accordance with Article 10 of the General Conditions. 
 
The Contractor shall notify the Owner at least two (2) weeks in advance of his intention to 
perform any Work on the project. The contractor shall give the owner/inspector updated 
schedules of work on a weekly basis or as the schedule changes. The Contractor shall also 
notify the appropriate agencies of his intention to close any County Road in connection with 
the project. See ROAD CLOSING REQUIREMENTS. 
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Note that “Road Construction Ahead” signage shall be installed prior to any other work, and 
shall be removed only upon final acceptance of the project or initial acceptance of the 
segment for paving packages. These signs shall be checked on a daily basis and promptly 
reset as needed. 
 
Substantial completion of a road segment is defined as the full planned width of the final 
course of asphalt has been placed and is ready for traffic, shoulders have been applied, 
driveway approaches are completed, any required grading is complete, and final striping 
has been placed. 
 
Final Inspection may be done on a per segment basis. When a particular segment is 
completed, a final inspection may be requested and final acceptance granted for that 
particular segment. 
 
Final Acceptance of a road segment is defined as the full planned width of the final course 
of asphalt has been placed and is ready for traffic, shoulders have been applied, driveway 
approaches are completed, any required grading is complete, final striping has been placed, 
construction signs and construction debris removed, pre-final inspection punch list items 
have been completed and final inspection has been granted. 
 
Project Completion will be assessed by the following criteria, the full planned width of the 
final course of asphalt has been placed and is ready for traffic, shoulders have been 
applied, driveway approaches are completed, any required grading is complete, final 
striping has been placed, construction signs and construction debris removed, pre-final 
inspection punch list items have been completed, final inspection has been granted and all 
contract line items are completed. Time extension may be granted on any work items added 
through change order or outside of contract. 
 
 

TP3 - UTILITIES 
 

GENERAL 
 
The Contractor shall determine the location of all underground and overhead utility lines 
within the project limits. If proper clearances cannot be obtained, affected planned 
structures shall be placed as otherwise directed and approved by the adjacent utility 
representatives (and as accepted by the Engineer). 
 
COORDINATION WITH UTILITIES 
 
The Contractor shall be responsible for utility property and services in accordance with 
107.20 of INDOT’s Standard Specifications. All of the permanent and temporary utility 
appurtenances in their present or relocated positions shall have been considered in the bid.  
No additional compensation will be allowed for any delays, inconvenience, or damage 
sustained by the Contractor due to any interference from the said utility appurtenances or 
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the operations of moving them. 
 
The plan drawings include a list of names for the known companies that may have utilities 
located within the limits of construction in this contract. If any of these utilities are affected, it 
shall be the Contractor's responsibility to identify and coordinate with that utility. 
 
The prime contractor shall be ultimately responsible for the completeness and promptness 
of utility location(s) for subcontractors. Multiple locations of the same facilities may be 
required throughout the project time. 
 
 

TP4 - BUY AMERICAN REQUIREMENT 
 

GENERAL 
 
Buy American Requirements shall be in accordance with 106.01(c) of INDOT’s Standard 
Specifications. 
 

 
TP5 - STORAGE OF CONTRACTOR'S EQUIPMENT, MATERIALS AND TEMPORARY 

OFFICES 
 

GENERAL 
 
The Contractor will be permitted to store non-operating construction equipment, workmen’s 
vehicles, materials and temporary offices within the limits of the Right-of-Way with approval 
from Owner. 
 
In the event that the Right-of-Way is not available for storage, the Contractor shall procure 
an adequately secure operations site as an incidental item to the contract. 
 
All areas within the limits of the Right-of-Way that are used by the Contractor for temporary 
storage of materials, non-operating construction equipment, workmen’s vehicles and 
temporary offices, when no longer required for such purpose, shall be restored to their 
original condition by the Contractor at his own expense. 
 
The Contractor shall not use property adjacent to the project Right-of-Way for storage, 
parking or any other use without prior approval from the property owner. 
 
 
PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 
 
The Contractor shall be responsible for preservation of all public and private property. All 
areas on the Right-of-Way that are used for storage of any kind shall be restored to their 
original condition when no longer required for that purpose. Generally, this shall comply with 
the requirements of Sections 107.14 and 107.19 of Standard Specifications. 
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TP6 - HAZARD COMMUNICATIONS PROGRAM 
 

GENERAL 
 
Pursuant to the latest requirement of OSHA the bidder is obligated to inform his employees 
concerning the health and safety hazards of chemical substance that may be required in the 
performance of this contract. 
 
 

TP7 - ENVIRONMENTAL RESTRICTIONS 
 

GENERAL 
 

(a) All trees or shrubs outside the construction limits shall not be disturbed. 
 
(b) Construction limit shall be defined as the Right-of-Way line unless otherwise 

shown on the plans. 
PERMITS 

 
Regulatory permits for this project to be obtained by the OWNER currently are as follows: 

• None 
 
The CONTRACTOR is responsible for securing all other permits that may be required for 
this project in accordance with the Standard Specifications. 

 
 

TP8 - RIGHT-OF-WAY CLEARING 
 

GENERAL 
 
Clearing right-of-way shall include the removal and/or trimming of all trees and brush within 
the right-of-way unless specifically identified on the contract plans to remain. Stumps shall 
be entirely removed and filled with sand. 
 
Incidental to the work shall be the removal of any miscellaneous obstructions within the 
right-of-way. 
 
The work shall include the removal of portions of existing pavement as indicated by plan 
details and/or within the construction limits or to the r/w line, whichever is greater. 
 
It is the Contractor’s responsibility to adequately inspect the site and clarify the intent of the 
project prior to submitting a bid. 
 



2021 Wedging Program  TECHNICAL REQUIREMENTS  2015 Paving Program 
 ________________________________________________________________________  
 
 

8 
 

 
TP9 – MAINTENANCE OF TRAFFIC 

 

GENERAL 
 
All signs and traffic control devices shall be in accordance with the Indiana Department of 
Transportation Standard Specifications and the Indiana MUTCD so as to provide 
continuous, safe, 2-way traffic at all times.  
 
The Contractor shall be totally responsible for the maintenance of traffic. Maintaining of 
traffic shall be the non-delegable duty of the Contractor to fulfill each and every 
responsibility and to accept full liability. All applicable provisions of 107.12 shall apply to 
work being done under traffic. 
 
Access to residential and business driveways within the project limits shall be maintained at 
all times.  Temporary closure of driveway access may be allowed upon approval of the 
Engineer and adequate notification of the property owner.  All driveways shall be accessible 
at the end of each work day.  Stone, gravel or other temporary materials needed to make 
driveways accessible will not be paid for directly but will be included in the Maintenance of 
Traffic pay item. 
 
Construction signs and barricades shall be as per INDOT standard sheets and shall be in 
sufficient condition for good functioning (i.e. visible, readable, reflective, etc.). 
The Contractor will be responsible for maintenance of traffic including all construction signs 
necessary or as directed by the Engineer for the duration of construction. 
 
When necessary or as directed by the Engineer, the Contractor shall provide standard 
reflective barrels with approved weighting systems, flagmen, caution tape, temporary 
pavement markings, etc. Reflective barrels shall be placed to warn motorists of hazards. 
Maximum spacing of barrels shall be 30 ft. 
 
The timing of any lane restrictions shall be subject to approval by the Engineer. 
 
The Contractor shall keep lane restrictions to an absolute minimum, as reasonable in order 
to complete the work. When lane restrictions are necessary, the Contractor shall perform 
continuous work operations so as to lift the lane restrictions as soon as possible. Lane 
restrictions shall not remain in place while the Contractor is not actively working. 
 
All other costs of maintaining traffic, as specified for in this contract, shall be paid for at the 
lump sum price bid for "Prep Cost", and such price shall include and be full compensation 
for all costs incurred by the Contractor for maintaining traffic, and as set forth in Sections 
104.04 and 108.04 of the Standard Specifications. 
 
The Contractor shall be responsible for safe driving of haul trucks, heavy equipment, etc. 
related to the project work, including subcontractors. 
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Temporary pavement markings shall be required before two-way traffic is allowed on a 
newly paved road; if more than one lane is present in the same direction, turn lanes or if 
previous pavement markings existed and removed before permanent markings are applied. 
 
The Contractor shall give a 24 hr./day emergency phone number to the owner and to local 
law enforcement authorities, for the prompt response to project-related concerns during 
non-work hours. 
 
Lane restrictions shall be during daylight hours only unless otherwise approved by the 
Engineer. 
 
The Contractor shall coordinate the specific timing of the activation of any new signalization 
system, reopening, etc. When practical, the Contractor shall provide access through the site 
for emergency vehicle traffic. 
 
Note that “Road Construction Ahead” signage shall be installed prior to any other work, and 
shall be removed only upon final acceptance of the project or initial acceptance of the 
segment for paving packages. These signs shall be checked on a daily basis and promptly 
reset as needed. 
 
On roads that have an ADT of 5000 cars per day or greater, advance warning of road 
construction and / or closure shall be placed 1 week in advance of construction and detour 
route established. These roads will be noted on bid sheet. 
 
 

TP10 – CONSTRUCTION STAKING 
GENERAL 

 
The Contractor shall provide construction layout/surveying under the direction of a licensed 
land surveyor for the improvements as shown in the project plans and specifications. The 
cost of this item shall be included in the cost of other items and shall include, but may not 
be limited to the following: 
 

Locate existing bench marks and verify level circuit to check elevations. Set new bench 
marks (if needed) every 500 feet. Bench mark data sheets shall be provided to the 
project Engineer. 
 
Stake right-of-way as needed. 

 
Stake all easement lines. 

 
Preserve and perpetuate existing property corners, which are at risk from construction 
operations. (This item must be performed under the direct supervision of a licensed 
surveyor.) 

 
Field notes shall be kept in standard field notebooks supplied by the Contractor in a 
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clear, orderly and neat manner consistent with standard engineering practices and 
procedures. The field books shall be available for inspection by the Engineer at all 
times and shall become the property of the Owner on completion of the work. 

 
The supervision of the Contractor’s construction staking personnel shall be the 
responsibility of the Contractor and any errors resulting from the operations of such 
personnel shall be corrected at the expense of the Contractor and at no additional cost 
to the Owner. 

 
The Engineer may check the accuracy of the staking as necessary, but will assume no 
responsibility for the accuracy of the layout or the final result of construction accuracy. 

 
When “laying out” the project, an Elkhart County representative will be available to go over 
transition areas and “start / stop” locations. 

Surveying pertaining to existing right-of-ways and monument perpetuation shall be 
performed under the direction of a Land Surveyor licensed in the State of Indiana. 

 
 

 
TP11 - CONTRACTOR'S RESPONSIBILITY FOR MATCHING OLD WORK 

 

GENERAL 
 
Where new pavement is to be fitted to existing pavement, the Contractor shall check all 
leading dimensions, elevations and conditions in the field and report any errors or 
discrepancies to the Engineer and assume responsibility for their correctness and the fit of 
new parts to old. If such parts do not fit properly, the Contractor shall make and pay for such 
alterations or new parts as may be necessary to assure proper fits and connections meeting 
the approval of the Engineer. Transition from new pavement to existing, shall be less than 
1/2 inch. 
 
All adjoining asphalt surfaces, including but not limited to, cross roads, passing blisters, 
driveways, shall be cut full depth or milled 1½ inch minimum to provide a smooth transition. 
Transition joints shall be constructed in accordance with Elkhart County’s 
TRANSVERSEJOINT TRANSITION DETAIL. Any damage to edge will be removed prior to 
paving. Payment shall be included in prep cost line item.   
 
 
 

TP12 - DUST AND AIR POLLUTION CONTROL 
 

GENERAL 
 
Provision shall be made for prompt removal from traveled roadways of all dirt and other 
materials that have been deposited thereon by operations associated with the project, 
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whenever the accumulation is sufficient to cause the formation of dust or mud, interfere with 
drainage, damage pavements, or create a traffic hazard. Construction methods and means 
shall be employed to keep flying dust and air pollution to a minimum. Provisions shall be 
made for the control of dust on the project and on the roads, streets and other areas 
affected by the project wherever traffic or buildings or construction materials are affected by 
such dust. The materials and methods used for dust control shall be subject to approval by 
the Engineer. Pulverized roads within the Paving Program shall have grade watered to 
minimize dust. The cost of controlling dust and air pollution shall be included in the costs of 
other pay items and no additional payment will be made. 

 
 

TP13 – CONTAMINATION PRECAUTION 
 

GENERAL 
 
Contractor shall take all precautions to avoid the spillage of construction-related liquids and 
fuels during the project. All portable stationary fuel tanks shall have secondary containment. 

 
 

TP14 - EARTHWORK 
 

GENERAL 
 

(a) This work shall consist of all earthwork required for the completion of the 
project as detailed on the plans and in the specifications. This item includes 
excavation, embankment construction, hauling, disposal and/or compaction of 
all material not being removed under some other item which is encountered 
within the limits of the work and also from intersecting entrance approaches 
beyond the Right-of-Way limits necessary for the construction of the roadway 
in accordance with the Specifications and in reasonably close conformance 
with the lines, grades, thickness and typical cross section shown on the plans 
or as directed. 

 
(b) Excavation for culverts, ditches, sewers, tunnels, and other approach 

structures will not be paid for directly, but the cost thereof shall be included in 
the cost of other pay items. Removal and disposal of piles of broken concrete 
and similar debris located on the Right-of-Way shall be included in the cost of 
earthwork. Where surplus material is suitable for use in the roadway or bridge 
approach embankment, it may be used as allowed by the Engineer.  

 
(c) Borrow shall consist of approved material required for construction of 

embankments. No direct payment will be made for borrow required for 
embankment construction in accordance with lines, grades and typical cross 
sections specified. 
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(d) The work shall include salvaging topsoil and replacement of topsoil for top 
dressing areas to receive sod or mulch seeding. 

 
 
 

CONCRETE PAVEMENT REMOVAL 
 

Removal of pavement shall consist of the removal and satisfactory disposal of portland 
cement concrete pavement; portland cement concrete surface with its base; or the total 
of any combination of base, binder, and surface course of any pavement on a portland 
cement concrete base, including the base. Each complete pavement section removed, 
regardless of thickness and composition will be considered as a separate item and paid 
for as such when removed. Pavement removal shall include only the removal and 
disposal of existing public road, driveway or street and alley pavement as required for 
the planned construction. Curb removal shall include curb that is separate from the 
pavement or removed separately. Integral curb that is removed with the adjacent 
pavement shall be paid for as pavement removal. Prior to performing the work of 
pavement removal at locations indicated on the plans or where directed, concrete 
pavement to be removed shall be cut with a power driven concrete saw along 
designated lines. Sawing shall be such that any portion of the pavement to remain in 
place will not be damaged. Any portion that is damaged or removed outside the 
designated lines shall be replaced with no additional payment. Sawing of pavement to 
be removed will not be paid for directly, but shall be included in the cost of pavement 
removal. 

 
If no Pay Item has been established in the Proposal for Concrete Pavement Removal, 
and such work is necessary to perform the above, such work shall not be paid for 
directly, but shall be included in the costs of other pay items. 

 
CONSTRUCTION 
 
Excavation and embankment methods and testing shall conform to the INDOT standard 

specifications. 
 
 

TP15 - DRAINAGE STRUCTURES 
 

1. GENERAL 
 

(a) All new structures shall comply with plans and shall be installed to the 
elevations shown on the plans or as otherwise determined by the Engineer. 

 
(b) Construction of all new inlets involving existing structures shall be 

accomplished such that the existing pipe structure is not damaged. 
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(c) Where a new casting is to be fitted to an existing catch basin or an existing 
casting is to be fitted to a new inlet, the Contractor shall check all dimensions 
and conditions in the field and shall assume responsibility for their 
correctness and fit. 

 
(d) The cost of removal or modification of existing drainage structures as shown 

on the plans shall be included in the contract unit prices for the new structure 
items except as otherwise noted. 

 
(e) All existing structures damaged during construction shall be replaced with no 

additional payment. 
 
(f) At the connection of a pipe to a concrete structure, gasket connections shall 

be employed.  
 
(g) Pipes shall extend through walls, a sufficient distance, to allow for placement 

of the gasket connection. 
 
(h) Field constructed connections to structures, new or existing, shall be core 

drilled. 
 
(i) Mortar collars shall be placed on inside and outside of pipe installed in all 

structures. 
 
(j) Flow lines shall be poured in all structures when required. 

 
2. CLEAN-UP 
 

(a) Clean-up shall be in accordance with sub-section 104.08 of the State 
Specifications. 

 
(b) No payment will be made for clean-up. 
 

 
 
3. SEWER PIPE AND APPURTENANCES 
 

(a) DESCRIPTION – this work shall consist of the construction or reconstruction 
of sanitary sewer, storm sewer and appurtenances in accordance with 
specifications section 715 and in reasonably close conformance with the lines 
and grades shown on the plans or established by the Engineer 

 
(b) MATERIALS – Materials shall be in accordance with State Specifications 

Section 715 and details shown on the drawings. 
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(c) GENERAL REQUIREMENTS – Manholes, inlets and catch basins shall 
comply with Section 720 of the State Specifications.  Risers shall not exceed 
two risers per structure. Manholes, inlets and catch basins shall be done in 
accordance with the details shown on the drawings. 

 
4. BASIS OF PAYMENT 
 

(a) The accepted quantities for each class and diameter of sewer pipe specified will 
be paid for at the contract price per lineal foot complete in place. The accepted 
quantities of manholes, clean-outs, pipe end sections, inlets, catch basin and 
drywells will be paid for at the contract unit price each in place. The payment 
shall be full compensation for furnishing and installing all materials, labor, 
excavation, backfilling, pavement removal, testing, dewatering, compaction and 
all appurtenances. 

 
TP16 - DEWATERING 

 

   GENERAL 
 

No pay item will be provided for dewatering. Any expenditure for equipment, labor, 
etc. to provide dewatering of an excavation should be included in the price of the 
other line items. 

 
The Contractor shall arrange for dewatering discharge outfalls. Outfalls shall be 
acceptable to the Owner, the Elkhart County Drainage Board and the Indiana 
Department of Natural Resources. 

 

 
TP17 - PROOFROLLING 

 

GENERAL 
 

(a) Proof rolling of the natural ground surface shall be in accordance with 203.26 
within all areas where new fill will be placed. Any soft soils encountered 
during the proof rolling operations, which will not readily compact, shall be 
removed and replaced with Structure Backfill to an elevation two (2) feet 
above the ground water level, if ground water is encountered. Otherwise 
backfilling shall be accomplished in accordance with 203.09. The Contractor 
shall schedule a proof roll with the Owner’s representative 24 hours in 
advance of all proof rolls.  A weight ticket will be required for the truck 
performing the proof roll, showing a minimum gross weight of 68,000 lbs. for 
a tri-axle or tandem axle truck.  No quad axle trucks will be allowed unless the 
fourth axle is able to be lifted from the surface for the test, and is. 
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1. PAYMENT 
 

a) No direct payment will be made for proof rolling. The cost of this work shall be 
included in bid price of other items. 

 
 

 
 

TP18 – COMPACTED AGGREGATE 
 

GENERAL 

 
(a) All compacted aggregate shall be paid under this item regardless whether used 

as base course for the mainline, as base course for the shoulders, as base 
course for approaches or as temporary surface. 

 
(b) All compacted aggregate shall be Compacted Aggregate, No. 53, in accordance 

with Section 300 – Aggregate Bases. 
 

(c) Aggregate to maintain temporary access to driveways may be salvaged from 
existing onsite gravel roads, drives and shoulders. 

 
(d) It shall be the Contractor’s responsibility to verify that subgrade elevations are in 

agreement with the plan/profile. 
 

1. CONSTRUCTION 
 

The compacted aggregate shall be constructed in accordance with INDOT Section 
300 – Aggregate Bases. 
 
Existing Subgrade (or Previously Constructed Subbase) – Prior to constructing the 
compacted aggregate, the subgrade shall be cleaned of all foreign substances and 
shall contain no frozen material. The Subgrade shall receive 6” subgrade treatment 
in accordance with the Standard Specifications and as directed by the Engineer. The 
first 6” below the pavement structure subgrade shall be compacted to at least 100% 
of dry density, as per AASHTO T 99. Compaction shall not be less than 100% of 
Standard Proctor as per ASTM D 698. It shall be inspected by the Engineer or his 
representative for adequate compaction and surface tolerances. Ruts or soft, 
yielding spots having inadequate compaction shall be corrected to the satisfaction of 
the designated representative. 
 
The compacted aggregate material shall be placed in layers of uniform thickness 
with an approved spreader. 
 
Layer thickness generally shall not exceed 5 inches after compaction. When 
vibrating or other approved types of special compacting equipment are to be used, 
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approval may be given for increasing the permissible thickness of layers, provided 
the ability of such equipment to achieve acceptable compaction to the full layer 
depth is demonstrated. When the course is constructed in more than one layer, the 
previously constructed layers shall be cleaned of loose and foreign matter. The 
water content of the material shall be maintained during placement at the optimum 
percentage (1 – ½%) as determined by ASTM D 1557. 
 
Compaction – While at optimum moisture (1 – ½%) the compacted aggregate shall 
be compacted with equipment capable of obtaining the desired density to the full 
depth. The rolling shall continue until the base is compacted to not less than 100% of 
the maximum dry density as determined in accordance with AASHTO T99. 
 
Finishing – The surface of the compacted aggregate shall be finished by blading or 
with automated equipment especially designed for this purpose and rolled with a 
steel-wheeled roller. In no case will thin layers of fine materials be added to the top 
layer of the base course in order to meet the grade. 
 
Surface Finish Tolerances – The surface of the completed crushed stone base shall 
not show any deviation in excess of ½ inch when tested with a 12 foot straight edge. 
The completed thickness of the base shall be within ½ inch plus or minus of the 
thickness indicated, and the average thickness shall not be less than the design 
thickness. 
 
Maintenance – The base shall be maintained in a condition that will meet all 
specification requirements until the work is accepted. 
 
 

2. PAYMENT 
 

Payment will be made at the unit price as indicated below: 
 
Pay Item Pay Unit 
Compacted Aggregate, No 53.  Ton 
 
 

 
TP19 - DISPOSAL OF UNSUITABLE MATERIAL 

 

GENERAL 
 

(a) No temporary Right-of-Way has been provided on this contract for disposal of 
unsuitable material. The disposal of any peat and/or any other unsuitable soil 
that might be encountered throughout the length of the project shall be in 
accordance with all applicable requirements of 203.12. 
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(b) Excess peat or any unsuitable material left over after placement as set out in 
203.12 shall be disposed of outside the Right-of-Way with no additional 
payment. 

 
 
(c) Excess material may be utilized as “topsoil” where appropriate. 

 
 

TP20 – RECORD DRAWINGS 
 

GENERAL 
 
Record Drawings shall be required for all major projects.  
Record Drawings shall be required for minor projects if they include, but not limited to, the 
following elements: change in road elevations, profile, alignment, small structure 
improvement, intersection improvement, drainage pipe and structures.  
 
The Contractor shall provide the Owner with two (2) neatly prepared and reproducible sets 
of record drawings and two (2) complete sets in PDF format on a CD or DVD. 
 
MINIMUM RECORD DRAWING REQUIREMENTS 
 
Record drawings shall include the following, but not be limited to: 
 

1) Installed structure locations (including GPS coordinates) and elevations 
2) Elevations of installed improvements at regular intervals not to exceed 50 feet, 

i.e., curb and gutter, pavement centerline, swales and ditches, etc. 
3) Detention/Retention basin elevations with constructed capacity 
4) Any other newly constructed or reconstructed features pertinent to the project 

 
Record drawing preparation shall be incidental to the contract. 

 
 
 

TP21 - MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) 
 

GENERAL 
 
Wherever in the Contract Documents reference is made to the Manual on Uniform Traffic 
Control Devices, MUTCD, it shall be interpreted to mean the 2011 Indiana Manual on 
Uniform Traffic Control Devices with revisions 1, 2 & 3. 
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TP22 - COORDINATION CLAUSE 

GENERAL 
 
Contractor shall coordinate the work on this project with any other public works projects that 
may be taking place within the vicinity of the project site, or that are seen to, or are 
expected to, have an effect on this project or that this project has on another.  This includes 
coordination with projects funded by Elkhart County, neighboring counties, municipalities, 
utilities or INDOT. 

 
 

TP23 - EXISTING TRAFFIC CONTROL DEVICES 
 

GENERAL 
 

(a) This work shall consist of the removal and delivery to the County of all roadway 
signs and delineators that are to be removed and not reused in this contract. 
These items are to be delivered to the location specified by the Engineer. 
This work will not be paid for separately, but shall be included in the cost of 
other items. 

 
(b) Signs not required to be removed, or are planned for reuse, that are damaged by 

the Contractor shall be replaced by the Contractor. 
 
(c) All existing regulatory signs shall be maintained at all times during construction. 

For questions that should arise, the Engineer will be notified. 
 
(d) For all other signs that are to be disturbed, the County will be notified as to the 

reinstallation of these signs. 
 

(e) All existing traffic signals, masts, poles and other hardware if removed must be 
salvaged and maintained in good condition by the Contractor. The County 
has salvage rights for all removed items if not reused in the course of 
constructing this project. 

 

 
TP24 – SUBGRADE TREATMENT 

 
GENERAL 
 
Areas with inadequate soils may require subgrade treatment. These areas will be identified 
by the Engineer during the course of the project through proof rolls or other means. The 
Engineer will direct the Contractor in an appropriate treatment that may consist of 
excavation and replacement of the inferior soils with No. 2 Compacted Aggregate, No. 53 
Compacted Aggregate, Geogrid, or combinations of some or all of the above. 
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MATERIALS 
The materials used shall conform to the Geogrid specification as listed in this document.  
Aggregate shall conform to the INDOT specifications in effect at the time of bidding for the 
aggregate classes identified. 
 
CONSTRUCTION 
Remove the soil in areas designated by the Engineer, to the depth specified.  Place 
aggregate and/or geogrid as directed. 
 
BASIS OF PAYMENT 
Compaction and/or placement of the materials used for subgrade treatment shall be 
included in the unit price of those items. 
 
Pay Item         Pay Unit 
 
No. 2 Compacted Aggregate for Subgrade Treatment   TON 
No. 53 Compacted Aggregate for Subgrade Treatment   TON 
Geogrid for Subgrade Treatment      SYS 
Excavation for Subgrade Treatment     CYS 

 
 

TP25—HMA PAVEMENTS 
 
Mainline and shoulder pavements shall conform to INDOT Standard 
Specifications section 402.  HMA Compaction shall conform to 402.15. PG Binder 
grades used in each mixture type shall conform to section 402.04. 
 

 
TP26 – INSPECTION AND TESTING 

GENERAL 
 
1. LABORATORY INSPECTION AND TESTING 
 
(a) All collection, laboratory inspection and testing of materials shall be performed as 

required under Article 106.02 of the Standard Specifications except as modified herein. It 
is the responsibility of the Contractor to see that all work is performed as required herein. 
The collection, laboratory inspection and testing of materials shall be performed by an 
independent testing laboratory.  

 
(b) The minimum number of samples and/or tests will be in accordance with INDOT’s 

“Manual for Frequency of Sampling and Testing and Basis for Use of Material” unless 
superseded by the Technical Provisions and Supplementary Specifications for this 
project. This manual is available for review at INDOT’s Office of the Division of Materials 
and Tests. 

 
(c) The cost of this work shall be included in the bid price of other items. 
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(d) The Engineer, or the Engineer’s Authorized Representative, may require that collection, 

laboratory inspection and testing of materials be performed in addition to the minimum 
number of tests required as described above. A written order will be provided to the 
Contractor requesting the additional work.  Payment for the additional collection, 
laboratory inspection and testing of materials will be made either by change order or 
under the item allowance for Inspection and Testing if included in the contract.  All test 
results shall be given to the owner/inspector in a timely manner. 

 
(e) For paving packages only, Contractor will be required to take one sample per Mix 
Design of asphalt from behind paver for EACH road in excess of 800 total tons total. 

 
 

TP27 – MONUMENTS 
 

GENERAL 
 
Monuments are the responsibility of the contractor on all segments awarded within the 
Paving Contract. Maintaining location and preservation, visibility, and adjusting to new 
grade shall be the responsibility of the contractor. If a monument will need to be replaced 
due to change in profile, where a riser will not suffice, or, at the direction of Owner, a line 
item will be supplied in the bid tab to accommodate the replacement item.  

 
Existing monuments shall not be disturbed unless directed by Engineer. Any 
monument disturbed through the construction process, shall be replaced at the 
Contractors expense including cost of monument.  
 

(a) On roads that will be milled and repaved, all monuments will remain in place and the 
contractor will work around them. 

(b) On road sections that will be completely removed, the contractor will be required to 
leave the monuments in place unless the profile of the road will be changed.  The 
owner/inspector will make the decision if the monument will need to be replaced or 
adjusted. 
If the monument is to be replaced, the contractor will be required to replace the 
monument at the cost of the bid item. The replacement will include the removal and 
disposal of the old monument and all associated materials.  The monument must be 
replaced by a licensed surveyor or by technicians working under the direct 
supervision of a licensed surveyor. 

(c)  Monuments to be used must be approved by the Elkhart County Surveyor.  
(d)  Monuments will be marked before work begins on each section of road by Elkhart 

County Surveyor.  
(e)  Extensions may be used if needed to adjust existing monument to new grade. 

Elkhart County will supply risers for adjusting of monuments. 
(f) Final elevation of the monument shall not exceed finished elevation of asphalt and 

shall be recessed no greater than 1/2 inch. 
 



2021 Wedging Program  TECHNICAL REQUIREMENTS  2015 Paving Program 
 ________________________________________________________________________  
 
 

21 
 

 
TP28 – MILLING OPERATIONS 

 

GENERAL 
 
This item shall include the milling and removal of milled materials, to the depth indicated on 
the plans. 
 
HMA Millings are the property of the County unless noted otherwise. The Contractor shall 
transport millings to a location designated by the County, if Elkhart County chooses to retain 
or use millings. The cost of transporting the millings shall be included in the cost of Milling 
Operations if millings are to retained or used and will be noted prior to bidding. 
 
The existing pavement shall be removed to varying depths in a manner that shall restore 
the pavement surface to a uniform longitudinal profile and cross-section while preserving 
curb and/or gutter if present. Removal shall be to the depth and cross slope as specified in 
the contract or as directed by the Engineer. If an independent grade reference is required, it 
shall be designated in the contract and shall be established by the Engineer. All new 
pavements shall have 2% slopes. 
 
Longitudinal pavement edge drop-offs of two (2) inches or greater shall not be left at the 
end of the workday without proper traffic control devices in place or otherwise addressing 
the condition such that there is no hazard to motorists. Traffic control devices shall be in 
accordance with the Manual of Uniform Traffic Control Devices (MUTCD) latest edition. 
There shall be no additional compensation for providing traffic control devices or otherwise 
addressing the pavement edge drop-off condition such that there is no hazard to motorists. 
 
 
 
1.      Tack shall be placed on clean surface prior to paving for surface layer application. 
 
2.        All work shall be performed during daylight hours. 
 
3.        All work shall take place Monday through Friday excluding holidays. 
 
4.   Asphalt placement shall begin within 48 hours of the commencement of the milling 

operation and continue each work day until completed. For multiple segments 
greater than 1 mile, a time extension may be granted prior to paving, so prep may be 
completed. Extension time must be approved by Engineer and paving must continue 
until segment is completed to avoid damages. 

 
5 Paving / Milling may occur on Saturdays with notification to Elkhart County Highway 

Inspector. 
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6. A Six thousand dollar ($6,000) per sub-group penalty will be assessed to the contractor 
for locations where asphalt placement is not commenced within 48 hours after milling. 
Unless authorized by ENGINEER (SEE ITEM 4). 

7. Contractor to provide Model and Type of Milling Machine to be used on this project or 
specialized subcontractors name to be utilized. 

8. Driveways shall be transitioned to meet at present elevation, as outlined in TP39. 

9. All Pavement markings (including striping, stop bars, RR Crossings, pedestrian 
walkways etc.) disturbed by construction shall be replaced by contractor.  Payment shall 
be as outlined in TP 30. 

10. # 53 gravel shoulders shall be applied ASAP to avoid unsafe conditions if specified.  
Payment is to be made per line item.  Gravel shoulders shall be two feet wide, and shall 
not exceed two feet.  Shoulders may consist of minimal millings. 

11. All adjoining asphalt surfaces, including but not limited to, cross roads, passing blisters, 
driveways, shall be cut full depth and material removed or milled 1½ inch depth and 36 
inches width minimum across the entire width of the pavement to provide a smooth 
transition. Any damage to edge will be removed prior to paving. Payment shall be 
included in prep cost line item.   

12. All gravel roads encountered shall have a 100 foot asphalt approach installed. 

13. Pavement markings (including striping, stop bars, RR Crossings, pedestrian walkways, 
etc.) shall be replaced by contractor.  Payment shall be included in prep cost line item. 

14. Monuments are to be preserved and adjusted as outlined in TP27. 

15. Bid shall include all costs for milling including passing blisters, driveway transitions, 
intersection radius, pavement marking restoration, etc. 

 
 
 

TP29 MILLING OPERATIONS PREPARATIONS 
 

GENERAL 
 
This item includes all work required to prepare for milling and paving operations, as well as 
all work required to complete the project and return the construction area to an acceptable 
completed project, free of any defects or debris. 
 
All work required to complete the sub-group listed on the bid tab, and are not included in 
other bid items, shall be included in this item.  This includes the work items listed below as 
well as other incidental work that may be listed within other specifications and any other 
work items required to complete the project. 
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Work shall include, but not be limited to, the following: 
 

• The removal of existing pavements by milling, in close conformity with the lines, 
grades, and cross-sections shown in the contract, specified on bid tab or as 
designated by the Engineer.  

 

• The transporting of millings to a designated area as indicated. 
 

• All loose material shall be removed to the greatest extent practical from the 
milled surface by thoroughly sweeping with a power broom or other approved 
equipment. 

 

• The saw-cutting or milling of transitions to driveway approaches, cross streets or 
any other surface to be transitioned from existing to new pavement. 

 

• All gravel drives must have taper with #53 Limestone   
 

• Construction staking as outlined in TP10 and removal of staking upon completion 
of segment. 

 

• Record drawing preparation and submittal if required. 
 

• Inlet protection if structures are within the construction limits. 
 

• Restoration of ALL DISTURBED pavement markings, applied as outlined in 
TP30. 

 

• Any gaps remaining between the new pavements and existing earth must be 
filled in with topsoil. This application will be needed on milled roads in 
subdivisions without curb. 

 

• Placement and removal of all traffic control associated with the milling process 
and as outlined in TP9 Maintenance of Traffic. 

 

• Removal of all construction debris generated upon completion of the segment. 
 
Any additional items may be listed in TP36 ROAD SEGMENT DESCRIPTIONS and should 
be bid accordingly. 
 
Pay Item       Pay Unit 
Prep Cost       LSUM 
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TP30 – RESTORATION OF PAVEMENT MARKINGS 
 

GENERAL 
 
ALL PAVEMENT MARKINGS DISTURBED DURING CONSTRUCTION SHALL BE 
REPLACED AT PRECONSTRUCTION LOCATIONS, WHICH INCLUDES BUT NOT 
LIMITED TO STRIPING, STOP BARS, RR CROSSINGS, AND PEDESTRIAN 
WALKWAYS. 
 
1.0 Description 
This specification covers thermoplastic, latex based traffic line paint and glass beads 
suitable for use as retro reflective pavement markings on bituminous or PCC pavement. 
 
1.1 If road does not have edge markings and has an ADT of 5000 or more, edge lines must 
be installed as well. Road to have edge lines will be determined by Engineer and noted prior 
to bidding. 
 
2.0 Materials 
A. Paint 
Use white or yellow paint that is specifically manufactured for use on traffic markings. The 
paint must comply with volatile organic compound (VOC) requirements, be lead and other 
toxic heavy metal free, and exhibit the following qualities:  

1. The non-volatile portion of the vehicle shall be composed of a 100% acrylic-
polymer as determined by infrared spectral analysis. 

2. Yellow and white paint shall have a minimum of 60% solids by volume. 
3. The paint shall have a minimum of 60% and a maximum of 62% pigment by 

weight. 

4. Dry-Opacity: A contrast ratio of not less than 0.96 when the paint is applied with 

a 0.015 in. film applicator. Dry Opacity will be determined according to Method 
4121, Federal Test Method Standard No. 141a. Apply the paint to the chart 
specified in Section 1.1 of Method 4121.  

5. Daylight Directional Reflectance of the white paint shall not be less than 85% 
as determined in accordance with ASTM E 1347 using the 45/0 illumination. 

6. Color Match: Yellow paint shall match Federal Standard 595 color number 
33538 tested in accordance with ASTM D 1729 with the daylight illumination 
represented by CIE Illuminant D75 or D65.  White paint shall not exceed a 
yellowness index of 12 when tested in accordance with ASTM D 1925. 

7. Titanium Dioxide Content: Yellow paint shall contain a maximum of 0.2 lb/gal 
rutile titanium dioxide.  White paint shall contain a minimum of 1 lb/gal rutile 
titanium dioxide.  Determine the titanium dioxide content using the aluminum 
reduction method of ASTM D 1394.Drying Time: The paint shall dry to a no 
tracking condition in no more than 90 seconds.  The no tracking condition 
shall be determined by actual application on the pavement at a wet film 
thickness of 0.015 in. with white or yellow paint covered with glass beads at a 
rate of 6 lb/gal.  Pavement temperatures shall be between 60 and 100° F and 
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under all humidity conditions providing that the pavement is dry.  The no 
tracking time shall be determined by passing over the paint line 90 seconds 
after paint application, in a simulated passing maneuver at a constant speed 
of 30 to 40 mph with a passenger car.  A line showing no visual deposition of 
the paint to the pavement surface when viewed from a distance of 50 feet 
from the point where the test vehicle has crossed the line shall be considered 
as showing no tracking. 

B. Glass Beads 
Reflective glass beads for use in the composition and for drop-on shall conform to the 
following requirements: 

1. The glass beads shall be colorless, clean, and transparent, free from milkiness 
or excessive air bubbles, and essentially free from surface scaring or 
scratching.  They shall be spherical in shape and at least 70% of the glass 
beads shall be true spheres when tested in accordance with ASTM D 1155. 

2. The refractive index of the beads shall be a minimum of 1.50 as determined by 
the liquid immersion method at 25 degrees Celsius true. 

3. The silica content of the glass beads shall not be less than 60%. 
4. The glass beads shall be coated with a moisture resistant coating and an 

adhesion promoting coating which is compatible with the paint being used, 
shall remain free from clusters, and shall flow freely from dispensing 
equipment. 

5. The glass beads shall have the following grading when tested in accordance 
with AASHTO M-247 FOR TYPE 1 

 
 

US Standard 
Sieve  Mass % Passing 

No. 20  100 
No. 30  75-95 
No. 50  15-35 
No. 100        0-5 

  

 
 
 
 

   
   

 
C. Thermoplastic Pavement Markings 
All linear pavement markings, stop bars, symbols, or words displayed on pavement that 
need replacement, must be replaced with thermoplastic and must follow the current 
INDOT Specification. 
 
Application shall be per INDOT Specification Methods. 
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ALL PERMANENT PAVEMENT MARKINGS SHALL BE RESTORED WITHIN 14 
DAYS AFTER COMPLETED PAVING OF THE ROAD SEGMENT. 
 
Pay Item         Pay Unit 
 
Linear Pavement Markings, Paint, 4”     LFT 
Linear Pavement Markings, Thermoplastic, 4”    LFT 
Linear Pavement Markings, Thermoplastic, Gore, 8”   LFT 
Pavement Markings, Thermoplastic, White, Stop Bar, 24”  LFT  
Pavement Markings, Thermoplastic, White, Arrow, Turn   EA  

 
 

TP31 – GRINDING OPERATIONS 
GRIND & PAVE 

GENERAL 
 
   
This item shall include the grinding and profiling of milled materials. 
 
The existing pavement shall be reclaimed to a consistent depth in a manner that shall 
restore the pavement surface to a uniform longitudinal profile and cross-section. If an 
independent grade reference is required, it shall be designated in the contract and shall be 
established by the Engineer. All new pavements shall have 2% slopes. 
 
Longitudinal pavement edge drop-offs of two (2) inches or greater shall not be left at the 
end of the workday without proper traffic control devices in place or otherwise addressing 
the condition such that there is no hazard to motorists. Traffic control devices shall be in 
accordance with the Manual of Uniform Traffic Control Devices (MUTCD) latest edition. 
There shall be no additional compensation for providing traffic control devices or otherwise 
addressing the pavement edge drop-off condition such that there is no hazard to motorists. 
 
Gradation of reclaimed asphalt shall have a particle size of which 97% will pass through a 
2” sieve. 
 
 
 

Work shall include, but not be limited to, the following: 
 
1.  

a. Contractor to reclaim/grind asphalt in place 22 - 24 feet wide and to a 
depth sufficient to cut through all asphalt and gravel base. The grinding 
operation should penetrate 1-2 inches into the sub-surface layer (clay or 
other material layer).  Elkhart County Highway, at their discretion, may 
spread gravel or other material over the asphalt before grinding 
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commences. The schedule for grinding must be approved by the Engineer 
prior to commencement of the operation. 

b. All roads which are to be reclaimed shall be reclaimed 1 foot wider than 
proposed road width for each lane and an additional prep of 1 foot for 
shoulders for each lane. 

c. A pad foot roller shall be used immediately behind the grinder on entire 
area recycled and/or if fill areas are greater than 8 inches, pad foot roller 
shall make 6 cycles on all reclaimed areas. 

d. Contractor shall grade material behind the pad foot roller to a 2% slope. 
e. A vibratory roller shall be used over entire area until suitably compacted for 

paving. 
f. Tack shall be placed prior to paving for intermediate and surface layer 

applications. 
 

3. All work shall be performed during daylight hours. 
 
4. All work shall take place Monday through Friday excluding holidays. 

 
5. Asphalt placement shall begin within 48 hours of the commencement of the grinding 

operation and continue each work day until completed. For multiple segments 
greater than 1 mile, a time extension may be granted prior to paving, so prep may be 
completed. Extension time must be approved by Engineer and paving must continue 
until segment is completed to avoid damages. 
 

6. Elkhart County will provide the material for any necessary profile improvements. The 
time constraints will be adjusted for these circumstances on a case by case basis.  
 

7. Paving / Grinding may occur on Saturdays with notification to Elkhart County Highway 
Inspector. 
 

8. If rain is imminent, and forecasted, grinding of roads will be at the discretion of Engineer. 
 

9. A Six thousand dollar ($6,000) per sub-group penalty will be assessed to the contractor 
for locations where asphalt placement does not commence within 48 hours after 
grinding. Unless authorized by ENGINEER (SEE ITEM 5). 

10. Contractor shall provide Model and Type of Grinding Machine to be used on this project 
or specialized subcontractors name to be utilized to Engineer prior to commencement of 
grinding. 

11. Driveways shall be transitioned to meet at present elevation, as outlined in TP34. 

12. Pavement markings (including striping, stop bars, RR Crossings, pedestrian walkways, 
etc.) shall be replaced by contractor.  Payment shall be included in prep cost line item. 
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13. # 53 gravel shoulders shall be applied ASAP to avoid unsafe condition.  Payment is to 
be made per line item.  Gravel shoulders shall be two feet wide, and shall not exceed 
two feet.  Shoulders may consist of minimal millings. 

14. All adjoining asphalt surfaces, including but not limited to, cross roads, passing blisters, 
driveways, shall be cut full depth or milled 1½ inch minimum to provide a smooth 
transition. Transition joints shall be constructed in accordance with Elkhart County’s 
TRANSVERSEJOINT TRANSITION DETAIL. Any damage to edge will be removed prior 
to paving. Payment shall be included in prep cost line item.   

15. All gravel roads encountered shall have a 100 foot asphalt approach installed. 

16. Monuments are to be preserved and adjusted as outlined in TP27. 

17. The cost of removing and replacing soft and yielding areas shall be included in the cost of 
other pay items in this section 

18. Bid shall include all costs for grinding passing blisters, driveway transitions, intersection 
radius, pavement marking restoration, etc. 

Pay Item       Pay Unit 
Prep Cost       LSUM 

 

TP32 GRINDING OPERATIONS PREPARATIONS 
 
GENERAL 
 
This item includes all work required to prepare for grinding and paving operations, as well 
as all work required to complete the project and return the construction area to an 
acceptable completed project, free of any defects or debris. 
 
All work required to complete the sub-group listed on the bid tab, and not included in other 
bid items, shall be included in this item.  This includes the work items listed below as well as 
other incidental work that may be listed within other specifications and any other work items 
required to complete the project. 
 
Work shall include, but not be limited to, the following: 
 

• The reclaiming of existing pavements by grinding, in close conformity with the 
lines, grades, and cross-sections shown in the contract or as designated by the 
Engineer. 

  

• The saw-cutting or milling of transitions to driveway approaches, cross streets or 
any other surface to be transitioned from existing to new pavement. 
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• All gravel drives must have a sufficient taper with #53 Limestone 
  

• Construction staking as outlined in TP10 and removal of staking upon completion 
of segment. 

 

• Record drawing preparation and submittal. 
 

• Inlet protection if structures are within the construction limits. 
 

• Restoration of ALL DISTURBED pavement markings where indicated as outlined 
in TP30. 

 

• Placement and removal of all traffic control associated with the grinding process 
and as outlined in TP9 Maintenance of Traffic. 

 

• Removal of all construction debris generated upon completion of the segment. 
 

• Gradation of reclaimed asphalt shall have a particle size of which 97% will pass 
through a 2” sieve. 

 
Any additional items may be listed in TP36 ROAD SEGMENT DESCRIPTIONS and should 
be bid accordingly. 
 
Pay Item       Pay Unit 
Prep Cost       LSUM 
 
 
 
 

TP33 – BRIDGE DECK RESURFACING 
 

GENERAL 
 

The work includes resurfacing the following bridges: 
 
 NONE 
 

The work shall consist of providing all equipment, labor and materials to perform the 
following work: 
 

1. Removing the existing asphalt wearing surface on the bridge deck without damaging 
the bridge beams. Milling of the asphalt will not be allowed. 
 
 

2. Notifying the Engineer after the asphalt has been removed so that an inspection of 
the bridge deck can be performed. 
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3. Patching all holes or spalls in concrete bridge decks as directed by the Engineer. 

 
4. Placing a waterproofing membrane on the bridge deck. Timber Bridges MAY OR 

MAY NOT require membrane, and will be noted prior to bidding.  
 

5. MEMBRANE SHALL NOT BE APPLIED TO BRIDGE DECKS 24 HOURS PRIOR 
TO PAVING  
 

6. Resurfacing the bridge deck to facia including approach tapers as directed with the 
HMA surface material specified. 
 

7. A leveling course of asphalt may be applied to bridge deck prior to final paving, but 
shall not exceed 1.5” 

 
8. Saw cutting a 1/8” thick transverse joint the width of the deck at each abutment and 

pier and filling the saw cut with self-leveling caulk. Saw cut must be dry and clean of 
debris before caulk is applied. 
 

 
  
 

MATERIALS 
 
Waterproofing Membrane –  
 

a. Royston 10AN Easy Pave, Chase Corporation, distributed by Con-Quip 
Tristate Construction Supply, 1612 Distribution Drive, Burlington, KY  41005 
or  

b. Polyguard 665, Polyguard Products, Ennis, TX  75120 
 
Waterproofing Membrane Adhesive – match with selected membrane supplier. 
 

a. Royston Roybond 713A, Chase Corporation, distributed by Con-Quip Tristate 
Construction Supply, 1612 Distribution Drive, Burlington, KY  41005 or 

b. Polyguard Liquid Adhesive, Polyguard Products, Ennis, TX  75120 
 
Concrete Patch Material – 1260 MG-Krete Flex Fine, IMCO Technologies, 
distributed by Kuert Concrete, 18370 U.S. 20, Goshen, IN  46528 
 
Tack – in accordance with the Standard Specifications. 
 
HMA Surface – use the HMA material being used on the road section where the 
bridge is located. 
 
Self-Leveling Caulk – Dow Corning 890-SL. 
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INSTALLATION 

 
1. Bridge Deck Surface Removal – remove all existing asphalt off of the bridge deck. 

Care shall be taken to not damage the bridge beams. Milling will not be allowed. 
2. Bridge Deck Inspection – Notify the Engineer after the asphalt surface has been 

removed from the bridge deck so that an inspection can be performed to document 
its condition and determine the extent of surface preparation required prior to placing 
the waterproofing membrane and resurfacing. 

3. Concrete Deck Patching – Patch all spalls in the concrete bridge deck as directed by 
the owner’s representative using the specified material. All work to be done in 
accordance with the patching material manufacturer’s recommendations.  

4. Waterproofing Membrane Adhesive – Place the specified waterproofing membrane 
adhesive on the bridge deck. All work to be done in accordance with the adhesive 
manufacturer’s recommendations. The waterproofing membrane adhesive is not 
required on timber bridges. 

5. Waterproofing Membrane – Place the specified waterproofing membrane on the 
bridge deck. The minimum overlap between roll segments shall be 6”. All work to be 
done in accordance with the membrane manufacturer’s recommendations. Tack the 
membrane uniformly at the application rate of 0.08 gal./sq. yd. 

6. Resurface the bridge deck using the HMA surface mix specified. The thickness shall 
be 2” (220#/Syd) at the edges and 3.5” (385#/Syd) at the center. 

7. Saw cut a 1/8” thick transverse joint the width of the deck at each abutment and pier 
and fill with self-leveling caulk. The saw cut shall be the full-depth of the HMA. The 
joint shall be on the approach side of the abutment and the center of piers.  
 

 
Pay Item     Pay Unit 
Bridge Deck Resurfacing   Lump Sum Each 
 
 

TP34 – DRIVEWAY TRANSITIONS 
 

MILLED ROADS 
 
All Driveways shall be transitioned at their present / existing elevations and grades or less. 
All Concrete Driveways within the proposed reconstruction areas shall be cut and material 
removed. All gravel driveways must have a sufficient taper with #53 Limestone. 
 
GROUND ROADS 
 
All Driveways shall be transitioned at no greater than 10% slope (unless noted otherwise). 
The actual distance required into a driveway will be determined from field verification of the 
actual finished profile. If the distance goes beyond the existing right-of-way then contractor 
shall obtain property owner permission prior to proceeding. Generally all transitions will be 
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accomplished by the placement of asphalt. Under certain circumstance where a significant 
grade change has occurred similar material as the existing drive maybe used i.e. limestone 
or as stated below for concrete drives. 
 
All concrete driveways shall be cut and material removed. The distance to cut each 
driveway may vary as described in paragraph below. Concrete shall be replaced if cut 
portion extends more than 24” from the newly created edge of pavement or as directed by 
Engineer. Replaced concrete shall be a minimum of 6” thick.  
 
No new or existing concrete driveway shall extend into new pavement.   
 
All gravel driveways shall have a two-foot HMA surface approach (measured from edge line 
of road) before completing transition to existing with, graded and compacted #53 crushed 
limestone. 
 
#53 crushed limestone may be placed for temporary access if drive will not be finished 
during normal paving time frames. 
 
Limestone driveway transitions shall be placed within 48 hrs. of asphalt pavement 
placement. 
 
METHOD OF MEASUREMENT 
 
Driveway transitions will be paid per ton as shoulder gravel compacted in place. 
 
Pay Item     Pay Unit 
Drive Transitions    Per Ton 

 
 

TP35 - MAILBOX RESET 
GENERAL 
 
The work specified in this section includes removing existing mailboxes as shown in the 
contract or as designated by the Engineer, and resetting them at the locations and at the 
elevations designated.  
 
The term mailbox shall include the mailbox and support on which it is mounted.  
 
MATERIALS 
Existing mailboxes shall be used unless damaged by Contractor.   
 
CONSTRUCTION REQUIREMENTS  
 
a) Access to existing mailboxes shall be maintained for mail delivery service during 
construction.  
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b) As soon as the state of the work permits and the Engineer so directs, all mailboxes shall 
be reset by the Contractor in permanent locations in compliance with postal regulations. 
The Domestic Mail Manual states that mailboxes "must be placed so that they may be 
safely and conveniently served by carriers without leaving their conveyances...” The Postal 
Service recommends that mailboxes be placed with the bottom of the box at a vertical 
height of between three and one-half (3½) feet to four (4) feet from the road surface.  
 
c) The Contractor shall replace, without additional compensation, any mailboxes, supports, 
or any related parts that have been damaged as a result of the construction work.  
 
METHOD OF MEASUREMENT  
 
The actual number of mailboxes reset shall be the number of each reset, complete in place 
as directed or designated.  
 
The accepted number of mailboxes reset, measured as noted above, shall be paid for at the 
unit price for each which shall be payment in full for furnishing all material, labor, equipment, 
tools and incidentals necessary to complete the work. 
 
Pay Item        Pay Unit 
Mailbox Reset       Each 
 
 

TP36 – SHOULDERS 
 
GENERAL 

 
Shoulders are to be approximately 24” wide and not exceed 24”, with a slope of 2% from road 
edge. Shoulder material shall be placed by machine creating a uniform and smooth transition 
from finished asphalt surface. Shoulders shall be 53 gravel compacted in place. Shoulders may 
consist of millings but shall be capped with #53 gravel. Any oversized asphalt rubble, shall be 
removed prior to shoulder placement. Windrows adjoining gravel shoulders, left by 
construction, shall be leveled or disposed of prior to shoulder placement. If windrow is of 
minimal size and quantity, material may be incorporated with shoulder material. 

METHOD OF MEASUREMENT 

Shoulders will be paid for per ton compacted in place. 

Pay Item        Pay Unit                                                                

Shoulders        Per Ton   
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 TP37 - HOT POURED JOINT ADHESIVE 
INDOT STANDARD SPECIFICATION 401.15 JOINTS 

 

GENERAL 
  

       Hot poured joint adhesive in accordance with 906 shall be applied to longitudinal joints 
constructed between two adjacent HMA courses as outlined in Segment Specifications. 
This includes joints within the traveled way as well as between any of the following if 
specified: traveled way and an auxiliary lane; traveled way and a paved shoulder; and 
auxiliary lane and a paved shoulder.  

 
The material shall be heated in a jacketed, double boiler melting kettle. The kettle shall 
have an attached pressure feed wand system with applicator shoe.  

 
      The joint adhesive shall be applied to the face of the previously constructed edge at the 

joint using a wand applicator. Prior to application of the joint adhesive, the joint face 
shall be dry and free of loose material and foreign objects. The adhesive shall be 
applied on the joint face 1/8 in. thick at the temperature recommended by the 
manufacturer. Excess joint adhesive shall not be allowed to pool on the top of the 
previously constructed pavement course or the pavement to be overlaid. The 
application of the adhesive shall be made within the same day, but at least 30 minutes 
prior to construction of the longitudinal joint.  

 
       All longitudinal joints that have the joint adhesive applied shall be sealed using SS-1h 

or AE-NT asphalt.  
 

      The liquid asphalt sealant shall be a minimum width of 24 in., centered on the joint line. 
The sealant shall be applied at an application rate of 0.03 ± 0.01 gal./sq. yd. onto a dry 
surface, free of any foreign or loose material, using a distributor. Areas receiving joint 
adhesive/sealant shall be lightly broomed to have surface debris removed. The sealant 
temperature at the time of application shall be at least 135°F and shall not exceed 
180°F. The ambient air and pavement temperatures at the time of application shall be 
greater than 32°F. Temporary pavement markings be offset a sufficient distance from 
the longitudinal joint so as not to obstruct the installation of liquid asphalt sealant. The 
sealant shall be cured a minimum of five days prior to applying the permanent 
pavement traffic markings.  

 

       MATERIALS 
 

       CRAFCO 34524 – Pavement Joint Adhesive or Approved Equal 
 
       METHOD OF MEASUREMENT 
       Joint sealant/adhesive and asphalt sealant will be paid for combined per LFT 
 
        Pay Item                                       Pay Unit 
        Joint Adhesive/Sealant, Asphalt Sealant                                         Per LFT 
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 TP38 – ROAD SEGMENT INFORMATION 
 
INFORMATION BELOW IS INTENDED AS A FIELD REFERENCE ONLY; THIS IS 
NOT INTENDED TO BE USED AS AN ITEMIZED BID TAB. PLEASE REVIEW 
DIVISION 3 AND ITEMIZED BID TAB FOR QUANTITIES. 

 
 

ELKHART COUNTY WEDGING PROGRAM 
 
SCOPE OF WORK: CONTRACTOR IS REQUIRED TO PAVE OVER HORSE SHOE DAMAGE ON 
SELECTED ROADS, LEVELING TROUGH TO COMPATIBLE PROFILE OF EXISTING ROAD. 
TYPICAL WIDTH OF DAMAGE IS 24 INCHES.  PAVER SHOULD BE SET AT 72 +/- INCHES TYPICAL 
WIDTH, WITH ZERO ELEVATION ON EITHER SIDE OF THE TROUGH; PAVING A CONSISTIANT 72 
+/- INCHES FULL LENGTH OF ROAD.  
 
ALL ROADS WILL BE FIELD MARKED BY ELKHART COUNTY SUPERVISORS.  ROADS MAY NEED 
TO BE PAVED TOSHOULDER EDGE.  
 
GOAL OF THIS PROJECT IS TO FILL DAMAGE AND MAKE ROADS LEVEL TO EXTEND SERVICE 
LIFE OF ROAD. 
 
ALL ROADS THAT ARE RECEIVEING TREATMENT WILL BE CHIP AND SEALED BY ELKHART 
COUNTY.  
 
PREP TO INCLUDE, MOBILIZATION AND DEMOBILIZATION, DEBRIS REMOVAL FROM PAVING 
AREA BY MECHANICAL MEANS, TRAFFIC CONTROL AND OTHER INCIDENTIALS NEEDED FOR 
PREP. 
 
CLEANED ROADS SHALL BE TACKED WIDTH OF PAVING REPAIR PRIOR TO PAVEMENT 
PLACEMENT.  
 
ALL ITEMS WILL BE PAID FOR BY LINE ITEM PER SEGMENT. 
 

ADDITIONAL WORK WILL BE NEEDED ON: 
  
ITEM 3C- PAVE APPROACHES TO COUNTY ROADS 26 AND 28. PAVE FULL WIDTH AVG 20 
FEET BY 75 FEET IN LENGTH. ASPHALT AND TACK SHALL BE INCLUDED WITH WEDGING 
QUANTITY. 
 
ITEM 3K- MILL 36 INCH JOINT ALONG BRIDGE DECK AND PAVE FULL WIDTH OF ROAD TO 
MAKE SMOOTH TRANSITION. ASPHALT AND TACK SHALL BE INCLUDED IN WEDGING 
QUANTITY, MILL JOINTS WILL BE PAID FOR AS EACH. 

 
 

        


