



HIGHWAY DEPARTMENT

## ADDENDUM #1

**PROJECT:** CR4 Improvements Project

**ISSUE DATE:** April 20, 2021

**SUBJECT:** Additions and Clarifications to the Plans and Contract Documents  
Pre-Bid Meeting Agenda

The Addendum #1 to the Plans and Specification Document shall supplement, amend, and become part of these documents. All bids and construction contracts shall incorporate the items addressed in this addendum. The bidder shall acknowledge with signature on the space provided and submit with offer.

The following section has been revised to include:

### NOTICE TO BIDDERS

Revise:

Notice is hereby given that the Board of County Commissioners of Elkhart County, Indiana, will receive bids up to ~~9:00 AM on April 26, 2021~~ **9:00 AM on May 3, 2021** for the County Road 4 Improvements Project.

Revise:

All work may begin on **June 4, 2021** and shall be completed by ~~October 1, 2021~~ **September 22, 2021**.

### PRE-BID AGENDA AND SIGN-IN SHEET

Attached

#### END OF ADDENDUM #1

A signed copy of this addendum must be submitted with the bid.

Acknowledged by: \_\_\_\_\_ Date: \_\_\_\_\_

## CR 4 Reconstruction Meeting Agenda

### Pre-Bid Agenda

April 13, 2021

1. Introductions
2. Project Description
  - Starts at CR15 and runs east to CR17
  - Includes City water, storm sewer, and new intersection at Atlas Drive
  - This project is locally funded and will be inspected locally by County (Brian Hendsbee), reserve the right to hire a consultant as needed
  - All questions through Brian, he will coordinate with City and Toll Road
3. Important Dates
  - Bids are due Monday, April 26, 2021 at 9:00 a.m., commissioner's office
  - Start Date – June 4<sup>th</sup> or upon completion of CR4 resurface project.
  - Final Completion Date – October 1,2021
    - No weather delays are allowed for contract time extension
  - Any addendums will be posted on the website, acknowledge on bid form
  - Addendum/Meeting minutes will be posted next week, no notice will be sent, up to contractor to check the website
4. Utilities
  - AEP and frontier relocated
  - NIPSCO update?
  -
5. Right-of-Way
  - Trees have been removed within r/w.
  - Brush and clearing still needed.
6. General Items
  - Intersection of CR4/17 to remain open at all times.
  - CR4 can be closed with proper notification. Access to all property owners must be maintained at all times.
  - Maintenance Bond for 3 years after the completion of the project

Contractor Questions?

# CR4 Reconstruction

## PRE-BID MEETING SIGN-IN SHEET

April 13, 2021

Name	Company	EMAIL	Phone Number
BRETT KONANSKI	JPN	bkonanski@jpr-konstruction.com	574-870-0357
JASON COOK	NIBLOCK	estimating@niblockri.com	574-848-4437
BOB KOHNS	SELGE CONSTRUCTION Co. Inc	B.kohns@selgeconstruction.com	574-293-8943
ED MOBA	REITH-REIDY Co.	EMOBA@REITH-REIDY.COM	574-575-9125
Katie Niblock	Elkhart County Highway	kniblock@elkhartcounty.org	574-934-9394